ORDER FOR SUPPLIES OR SERVICES PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers, 1 17
1.DATEOFORDER |2 CONTRACT NO. fany) 8.SHPTO: ‘
06/20/2012 SE=DEA-Le-H , a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO. Indicated on call

5. ISSUING OFFICE (Address comespondencs fo) b. STREET ADDRESS

HPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R : c.CITY - d. STATE | e.21P CODE
Washington DC 20460 )

7.70: f. SHIP VIA

2. NAME OF CONTRACTOR

ABT ASSOCIATES INC o TvPE OF ORDER

. COMPANY NAME v [TJa. PURCHASE {71 b. bELIVERY

©. STREET ADDRESS REFERENCE YOUR:

55 WHEELER ST Except for billing instructions on the

Eediinst :.Eor e reverse, this delivery order is subject

: to instructions contained on this side
RFQ-DC-12-00018 only of this form and is issued
Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d. CITY o. STATE | f. 2IP CODE this order and on the.aﬂnohed sheet, it any,
CAMBRIDGE MA 021381168 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
Indicated on call HPOD :
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12.F.O.B. POINT
[Ja smaLL [X] b OTHER THAN SMALL [] c. DISADVANTAGED  [_d. WOMEN-OWNED [ e. HuBZone , :
Destination
[]*. SERVICE-DISABLED 9. WOMEN-OWNED SMALL BUSINESS (WOSB) h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED
VETERAN-OWNED D ELIGIBLE UNDER THE WOMEN-OWNED |:| SMALL BUSINESS (EDWOSB)
SMALL BUSINESS PROGRAM
13, PLACE OF 14, GOVERNMENT B/ NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE Indicated on call
Destination Destination : Indicated on call
17. SCHEDULE {See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(2) ®) © @ (@ ® ()
GSA Contract w@sﬂj;_&olu 6L
DUNS Number:
Blanket Purchase Agreement Terms:
Pursuant to GSA Federal Supply Schedule
Contract Number GS-10F-0299K and Federal
Continued ...
18. SHIPPING POINT 19, GROSS SHIPPING WEIGHT 20, INVOICE NO. %‘%‘
- (Cont.
pages)
21. MAIL INVOICE TO:
a. NAME Indicated on call $0.00 ‘
SEE BILLING :
INSTRUCTIONS | b, STREET ADDRESS
ON REVERSE
(or P.O. Box) 170)
GRAND
TOTAL
S TY la"STA‘r!" (e ZIPTODE | 4000 <
22, UNITED STATES OF ) 23 NAME (Typed)
AMERICA BY (Signature) Christopher Jenson
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOGAL REPRODUCTION OPTIONAL FORM 347 (Rev.52011)
PREVIOUS EDITION NOT USABLE Prescribed by GSAFAR 48 CFR 53.213(f)




ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
06/20/2012 |EP-BPA~12-H-0025
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

@ () © () (© ® (@
Acquisition Regulation (FAR) 8.405-3,
Blanket Purchase Agreements (BPAs), the
Contractor agrees to the following terms of
a BPA EXCLUSIVELY WITH The United States
Environmental Protection Agency:

1. The contract services specified in
[Attachment 2: Statement of Work can be
ordered under this BPA. All orders placed
against this BPA are subject to the terms
and conditions of the contract.

2. Delivery: Shall be apecified on
individual orders.

3. This BPA does not obligate any funds.

4. This BPA expires on July 7, 2017 or at
the end of the contract period, whichever
is earlier.

5. The following office(s) is hereby
authorized to place orders under this BPA:
Climate Change Division

6. Orders will be placed against this BPA
via electronic mail, FAX, paper or oral
communications.

7. The terms and conditions included in
this BPA apply to all purchases made
|pursuant to it. In the event of an
inconsistency between the provisions of
this BPA and the Contractor's invoice, the
provisions of this BPA will take precedence.

Invoicing Procedures:

Invoices shall be submitted via e-mail to
RTPReceiving@epa.gov

Provide the pdf file with the following
naming convention and subject in email:
SI_PO# inv#.pdf Example:
SI_EP08X00005_5335.pdf

For status of invoice payments, call the
Continued ...

TOTAL CARRIED FORWARD TO 1ST PAGE (TEM 17(H)) ) $0.00

AUTHORIZED FOR LOGAL REFODUCTION ) 5 : OPTIONAL FORM 348 (Rev. 472008)
PREVIOUS EDITION NOT USABLE

Prascribod by GBAFAR (48 CFR)$3.213(f)




ORDER FOR SUPPLIES OR SERVICES PAGE NO
. SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numb
DATE OF ORDER  |CONTRACT NO. ORDER NO,
06/20/2012 EP-BPA-12-H-0025
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) ®) © O] (e U] C)]
Financial Office's Customer Service at
(919) 541-0616.
The FedEx/commercial courier address for
invoices:
US EPA, RTP-Finance (Mail Drop D143-02)
4930 Page Road
Durham, NC 27703 -
The following attachments are hereby
incorporated into the subject Blanket
Purchase Agreement:
_jAttachment 1: Pricing Schedules
Attachnient 2: Statement of Work
Attachment 3: Additional Provisions and
Clauses
Attachment 4: Notice Regarding Prohibited
Contractor Activities on EPA Contracts
Attachment 5: Ordering Procedures
Admin Office:
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 07/08/2012 to
07/07/2017
TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOGAL REPODUGTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 472006)
Pregcribed by GSA FAR (48 CFR)53.113()




. oTE e
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T- CONTRART IR GRtE HieE QR

1| 1

2 AMENDMENT/MODIFICATION NO. 3, EFFECTIVE DATE 3. REQUISITION/PURCHASE REQ. NO. 5, PROJECT NO. (If applicable)
0001 : 11/07/2012 -

6. ISSUEDBY CODE |gpOD 7. ADMINISTERED BY (If other than /tern 6) CODE [HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency

Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, N. W. 1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R Mail Code: 3803R

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., sirset, county, Stale and ZIP Code) ) 6A. AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC

55 WHEELER ST I'SEDATED (SEE [TEM 11)

CAMBRIDGE MA 021381168

10A. MODIFICATION OF CONTRACT/ORDER NO.
X |[EP-BPA~12-H-0025
108. DATED (SEE TEM 13)
CODE |(b)(4) | FACILITY CODE 06/20/2012
. mmmmmh&mwmﬁm
[Z1The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended, [[Jis not extended.

Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and 1 "] copies of the amendment; @)Byacmmiedging receipt of this amendment on each copy of the offer submitbed; or (c) By
separate fetter or telegram which includes a refs 1o the solicitation and amendment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue ¢f this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided sach telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A Tt;lg[s) Ec'mgelﬁ %RE?,ﬂa 1S 1SSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. SUPPLEM Al S INT Al Al ¥
15 OTHER (Speciy type of modiicalion and authority)
E IMPORTANT:  Contractor Klisnot,  [lis required to sign this document and retum 0 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inchuding solicitation/contract subject matfer where feasible.)
GSA Contract #: GS~10F-0146I

The purpose of this modification is to correct the GSA Contract Number listed on page 1,
Section 17(b) of the subject Blanket Purchase Agreement. The GSA Contract Number hexeby
reads GS-10F-0146L. '

Period of Performance: 07/08/2012 to 07/07/2017

Except as provided herein, all terms and conditions of the document refesenced in ltem 9A or 10A, as b f hanged, ins unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typs or print)
Christopher Jenson

16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

11/07/2012
(Signature of persan authorized to sign) (Signature of Contracting Officer)
NSN 7540.01-152.8070 ’ STANDARD FORM 30 (REV. 10-83)
Previous edition unussble Presotibed by GSA

FAR (48 CFR) 53.243




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

7. CONTRACT 1D CODE PAGE OF PAGES

. | 1
2. AMENDMENT/MODIFICATION NO. 3, EFFECTIVE DATE 7 REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
0002 03/27/2013
6, ISSUED BY . CODE |HpOD 7. ADMINISTERED BY (If other than Iter 6) CODE I
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, stroet, courty, State and ZIP Coda) (x) [PA- AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC :
55 WHEELER ST 8. DATED (SEE /TEM 11)
CAMBRIDGE MA 021381168
10A. MODIFICATION OF CONTRACT/ORDER NO.
X |[EP-BPA-12-H-0025
10B. DATED (SEE ITEM 13)
cooE ((b)(4) | FACILITY CODE 06/20/2012
LN mﬁm
[ The above bered itation is ded as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended, [ lis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retutning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate latter or telagram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such changa may be made by telegram or letter, provided each telegram or Ietter makes reference
1o the solicitation and this amendment, and s received priot to the opening hour and date specified.

12 ACCOUNTING AND APPROPRIATION DATA (If requied)
See Schedule

13. THIS {TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify autharity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A.

B, THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLE! M 16 ENTERED INTO PURSUANT TO AUTHORITY OF:
B. GTHER (Specity type of modiication and authority)
E. IMPORTANT: Contractor Klisnot,  [Jis required to sign this document and return 0 copies to the lssuing offics.

14, DESCRIFTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inciuding soficitation/contract subject matter where feasible.)

GSA Contract #: = ~0146L

DUNS Numbexr: (b)(4)

The purpose of this modification is to change the Contracting Officer from Chris Jenson to

Rachel Schwartz, and to add Jeffrey Martin as the Contracts Specialist.
Period of Performance: 07/08/2012 to 07/07/2017

Exocept as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as h fore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinl)

Rachel Schwartz

158, CONTRACTOR/IOFFEROR 15C. DATE SIGNED 168, UNITED STATES OF AMERICA 168C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Offioer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243




ST E——————
T, CONTRAGT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

_ 1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

0003 12/17/2013

6, ISBUED BY CODE |gpop 7. ADMINISTERED BY (If other than ftem 6) CODE I

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, courty, State and ZIP Code) (x) [PA- AMENDMENT OF SOLICITATION NO.

]
ABT ASSOCIATES INC
55 WHEELER ST 9B. DATED (SEE ITEM 11)
CAMBRIDGE MA 021381168
10A. MODIFICATION OF CONTRACT/ORDER NO.
X |EP-BPA-12-H-0025
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 06/20/2012
1, THIS TEW ONLY APPLIES TG AMENDMENTS OF SOLICITATIONS
["1The above nurbered solicitation is amended as set forth in ltem 14, The hour and date specified for receipt of Offers [Clis extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior o the hour and date specified in the solicitation or as amended, by one of the foliowing methods: (a) By completing
Items 8 and 15, and g copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By
separate letter or tetegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOLR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the soliitation and this amendment, and is received prior to the opening hour and date specitied.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. {T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE (N THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as chenges in paying office,
appropriation dats, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THISSUPP TAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specity type of modification and authority)
E. IMPORTANT: Contractor Kisnot, [is required to sign this document and retum 0 copies to the issuing office,

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
GSA Contract #: GS-10F-0146L
DUNS Number: |((D)(4)

The purpose of this modification is to designate Faye Sas as the Administrative Contracting
Officer under the subject Blanket Purchase Agreement (BPA). All other terms and conditions
remain unchanged.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Buyer changed

from Rachel Schwartz

to Faye Sas

Contracting Officer changed

Continued ...

Except as provided hereln, all terms and conditions of the document referanced in Item 9A or 10A, as t f hanged, ins unchanged and in full force and effect,
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Faye Sas
T5B. CONTRAGTORIOFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Skgnature of person euthorized fo sign) (Signature of Gontracting Officer)
NSN 7540.01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF

CONTINUATION SHEET EP-BPA-12-H-0025/0003 2 2
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (¢} |D) (E) (F)
from Rachel Schwartz
to Faye Sas
Period of Performance: 07/08/2012 to 07/07/2017
|
|
|
|
1
NSN 7540-01-152-8067 OPFTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 | 6
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
0004 01/20/2015 ‘
8, ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) I 9A. AMENDMENT OF SOLICITATION NO.

ABT ASSOCIATES INC

55 WHEELER ST 9B. DATED (SEE [TEM 11)
CAMBRIDGE MA 021381168

« |10A MODIFICATION OF CONTRACTIORDER NO.
EP-~BPA~12-H-0025

10B. DATED (SEE ITEM 13)

CODE (b)(4) FACILITY CODE 06/20/2012
1. THIS ITEM ONLY APPLIES T0 A T

[[The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois led, [is notextended
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (2) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

letter or telegram which includes a reft to the solicitetion and amendment numbers. FAILURE OF YOUR ACKNOW.EDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | 5, Tl‘gg E?{‘IQ('\)‘GIE*J?T%?AER 1S 1SSUED PURSUANT TO: (Specily authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of the Parties

D. OTHER (Specily hype of modification and attharty)

E. IMPORTANT:  Contractor [Jisnot, [Xlis required to sign this d and retum 1 coples to the issuing office.

14, DESCRIFTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solictation/oontract subject matter where feasible.)

GSA Contract #: GS~10F-0146L

DUNS Nurmber: b)(4

The purpose of this modification is to incorporate additional terms and conditions under
blanket purchase agreement # EP-BPA-~12-H-0025. The following term and condition is
incorporated by reference:

- FAR 52.232-18 - Availability of Funds (APR 1984)

The following terms and conditions are incorporated in full text in Attachment A -
Provision EPA~K-04-101, and Attachment B ~ Additional Terms and Conditions:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item BA or 10A, as heretofore changed, remains unchanged and in full force and effect.

T5A. NAME AND TITLE OF SIGNER (Type or prind) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Faye Sas
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 ) 16C. DATE SIGNED
'“'j'“» i ¢ 02/18/2015
(Signature of person authorized to sign) mm / /
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| ., 10, 12 5-0025/0004 2 6
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC
{TEM NO. SUPPL'ES/SERWCES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

- EPA~-K-04-101 ~ Representation By Corporations
Regarding A Felony Conviction Under Federal Law
Or Unpaid Federal Tax Liability (APR 2012)

- EP 52.000-000 - Notice Regarding Prohibited
Contractor Activities on Environmental Protection
Agency (NOV 1994)

~ EPA-H-09-107 - Unpaid Federal Tax Liability &
Felony Criminal Violation Certification(APR 2012)

-“EPA-L-15-104 - Electronic Submission of
Proposals/Bids/Offers/Quotes (FEB 2014)

~-EPA~H-42-102 -~ Utilization of FedConnect for
Contract Administration (FEB 2014)

All other terms and conditions remain unchanged.

Period of Performance: 07/08/2012 to 07/07/2017

NSN 7640-01-152-8067

‘OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53,110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 6

1. DATE OF ORDER
11/05/2013

2. CONTRACT NO. (If any)
EP-BPA-12-H-

0025

6. SHIP TO:

a. NAME OF CONSIGNEE

3. ORDER NO.
EP-B14H-00006

4. REQUISITION/REFERENCE NO.
PR-OAR~13-02075

OAR/OAP/CCD

5. ISSUING OFFICE (Address correspondence to)
HPOD

US Environmental Protection Agency

Ariel Rios Building

b. STREET ADDRESS

Mail Code; 62107J

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

1200 Pennsylvania Avenue, N. W. OAP/CCD

Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC 20460
7.TO: f. SHIP VIA

a, NAME OF CONTRACTOR
ABT ASSOCIATES INC

8. TYPE OF CRDER

b, COMPANY NAME

[T]a. PURCHASE

c. STREET ADDRESS
55 WHEELER ST

REFERENCE YOUR:
Request for Quotation:

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
CAMBRIDGE

e. STATE | f. ZIP CODE
MA 021381168

this order and on the attached sheset, if any,
including delivery as indicated,

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract,

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
HPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[] a SMALL

D f. SERVICE-DISABLED [:l g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-QWNED

D b. OTHER THAN SMALL

[ ] c. DISADVANTAGED

[]d. WOMEN-OWNED

D e. HUBZone

[[] h. EDWOSB

12, F.0.B. POINT

Destination

13, PLACE OF 14. GOVERNMENT B/L NO. 15, DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE :gDate)
a. INSPECTION b. ACCEPTANCE 09/17/201
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED {UNIT PRICE AMOUNT ACCEPTED
(a) {b) () (d) (e) ) @
GSA Contract #: GS-10F-0146L
DUNS Number:
The subject call order is awarded in the
amount of $62,325 and is fully funded.
COR - Erin Birgfeld
Continued
18, SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. jl’Z)('rl\')AL
(Cont.
’pages)
21. MAIL INVOICE TO:
a. NAME $62,325.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b, STREET ADDRESS i i
ONREVERSE | (o P.0. Bov) Us Em.flronmental Protection Agency '
RTP-Finance Center 17(i)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY A STATE | e. ZIP CODE WE2y 3205500 <
Durham NC 27711

22, UNITED STATES OF

AMERICA BY (Signature) }

23. NAME (Typed)

Rachel Schwartz
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)




ORDER FOR SUPPLIES OR SERVICES EAGE HD

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers,
DATE OF ORDER  |CONTRACT NO. ORDER NO.
11/05/2013 |[EP-BPA-12-H-0025 EP~-B14H-00006
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) f) ()]

Alternate COR - Isabelle Deluca
Admin Office;

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N, W.

Mail Code: 3803R

Washington DC 20460
Accounting Info:
13-14-B-58F1~101A46XP3-2505-~~1358FC3773-001
BFY: 13 EFY: 14 Fund: B Budget Org: 58F1
Program (PRC): 101A46XP3 Budget (BOC): 2505
DCN - Line ID: 1358FC3773-001
Period of Performance: 11/05/2013 to
05/31/2014

0001 "Support for Students Guide to Climate 62,325.00
Change Website Site and Related Outreach"

The obligated amount of award: $62,325.00.
The total for this award is shown in box
LT L s

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $62,325.00
AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2008)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53,213(f)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO, 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 04/03/2014
6. ISSUED BY CODE |HpOD 7. ADMINISTERED BY (if other than Item 6) CODE l
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC
55 WHEELER ST 9B. DATED (SEE ITEM 11)
CAMBRIDGE MA 021381168
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-BPA-12-H-0025
EP-B14H-00006
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 11/05/2013
| S
11, THISTTEM ONLY APPLIES 1O AW'E'NDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended,  {"]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER, If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified,

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

JCHECKONE | A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify fype of modification and authority)
E. IMPORTANT: Contractor is not, [Jis required to sign this document and return ___________0_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
GSA Contract #: GS—-10F-0146L

DUNS Number: iiﬂigi 0

The purpose of this modification is to designate Isabel Deluca as the Contracting Officer's
Representative (COR). All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $62,325,00

Buyer changed

from Rachel Schwartz

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

18A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Faye Sas
15B. CONTRACTQR/OFFEROR 15C. DATE SIGNED 1t mmm 16C. DATE SIGNED
{Signature of person authorized to sign) t SEWWRE
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

il tpich il a5y EP-BPA-12-H-0025/EP-~-B14H-00006/001 2 2
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [uNiT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

to Faye Sas

Contracting Officer changed
from Rachel Schwartz

to Faye Sas

Contracting Officer Representative changed

from Jeffrey Martin
to Isabel DeLuca
Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711

Period of Performance: 11/05/2013 to 05/31/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53,110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2 AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 05/29/2014

6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (If other than ftem 6) CODE |

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., streef, county, State and ZIP Code}

ABT ASSOCIATES INC
55 WHEELER ST
CAMBRIDGE MA 021381168

9A. AMENDMENT OF SOLICITATION NO.

=
=

9B. DATED (SEE ITEM 11)

R (O10))

| FACILITY CODE

11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

% |10A. MODIFICATION OF CONTRACT/ORDER NO
EP-BPA-12-H-0025

EP-B14H-00006

10B. DATED (SEE [TEM 13)
11/05/2013

"] The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

[is extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Iltems 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

W

. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

(o]

. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X By Mutual Consent of the Parties

E. IMPORTANT: Contractor Ois not, is required to sign this document and return 1

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

GSA Contract #: GS-10F-0146L

DUNS Number:

The purpose of this modification is to extend the period of performance of the subject call
order to 31 July 2014, at no cost to the Government. All other terms and conditions remain

unchanged.
LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 2014-05-31 00:00:00 to 2014-07-31 00:00:00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Faye Sas
16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Emeﬁm 16C. DATE SIGNED
‘?M“"‘&W ATURE | 05/29/2014
(Signature of person authorized to sign) ’ I Sﬁﬁﬂfﬂﬁ

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV, 10-83)
Prescribed by GSA
FAR (48 CFR) §3.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION.SHEET EP-BPA-12-H-0025/EP~B14H-00006/002 2 2
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuniT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711

Period of Performance: 11/05/2013 to 07/31/2014

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored hy GSA
FAR (48 CFR) 53.110




ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 19

1. DATE OF ORDER
11/03/2015

BPA-12-

E"CONTRACT NO. ﬁfag 25

8. SHIP TO:

3. ORDER NO.
EP-B16H-00006

4. REQUISITION/REFERENGCE NQ.,
PR-OAR-15-01837

a. NAME OF CONSIGNEE

ORR/OAP/CCD

5, ISSUING OFFICE (Address corraspondence to)

HPOD

b. STREET ADDRESS

US Environmental Protection Agency

US Environmental Protection Agency 1200 Pennsylvania Avenue NW

Ariel Rios Building Mail Code: 62107J

1200 Pennsylvania Avenue, N. W. ORP/CCD

Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC 20460
7.TO: f. SHIP VIA

a. NAME OF CONTRACTOR
ABT ASSOCIATES INC

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
55 WHEELER ST

[Ja PURCHASE
REFERENCE YOUR
Reguest for Quotation:

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is

subject to instructions contained on
this side only of this form and is

Please furnish the following on the terms
and conditions specified on both sides of

issued subject to the terms and
conditions of the above-numbered

d. CITY 6. STATE | f. 2IP CODE this order and on the attached sheet, if contract,
CAMBRIDGE MA 021381168 any, including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule HPOD
11, BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.0.B. POINT
a. SMALL b, OTHER THAN SMALL ® . s
L] [] c. DISADVANTAGED  [__|d. WOMEN-OWNED [ e. HuBzZone et st o

[] - SERVICE-DISABLED g. WOME

VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

-OWNED SMALL BUSINESS (WOSB)

] h.epwosB

13. PLAGE OF

14, GOVERNMENT B/L NO.

a. INSPECTION

b. ACCEPTANCE

15. DELIVER TO F.0.B. POINT

ON OR BEFORE Date)
0/5072816

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
@) (b) © @ () ) (@
GSA Contract #; GS-10F-0146L
DUNS Number: | b)( )
Call Order Title] Support for Development
of Climate Communications Products
This call order hereby incorporates the GSA
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %‘?LL
(Cont.
pages)
21. MAIL INVOICE TO: :
a. NAME $236,584.06 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center 17(0)
1 3-02 GRAND
Mail Drop D143- TOTAL
109 TW Alexander Drive
c.CITY 4 STATE . ZIP CODE $236,584.06
Durham NC 27711

22, UNITED STATES OF

AMERICABY (Signature) }

23, NAME (Typed)

Jeffrey Martin
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rov. 212012)
Prescribsd by GSA/FAR 48 CFR 53.213(f)




ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark ali packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO, ORDER NO
11/03/2015 |[EP-BPA-12-H-0025 EP-B16H-00006
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) Ul (9)

contract no. GS-10F-0146L and Blanket

Purchase Agreement (BPA) no.

EP-BPA-12-H~-0025 terms and conditions by

reference.

The vendor shall perform in accordance with

the Attachment A Statement of Work (16

pages) and the vendor's proposal dated 15

September 2015 in the amount of $236,584.06

and|(b)(4) |for the award of Task

1, Task 4, and Task 5 as follows:

Task 1: $8,406.20 4(3)(4)

Task 4: $188,756.61 [(pb)(4) |

Task 5: $39,421.25 (b)(4)

The following approved Other Direct Costs

are incorporated into the subject call

order:

- Network Services.

The total costs incurred for these ODCs

shall not exceed the ceiling price of

$9,133.00.

This is a Time-and-Materials (T&M) call

order with a pre-priced total ceiling price

of $236,584.06, which the vendor is not

authorized to exceed. The vendor exceeds at

its own risk. This order is hereby fully

funded.

The services of this call order are

non—-severable.

The Contracting Officer's Representative

(COR) is Allison Crimmins and the Alternate

COR 1s Lesley Jantarasami:

Allison Crimmins

(202) 343-9170

crimmins.allison@epa.gov

Lesley Jantarasami

(202) 343-9963

Continued ...

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

OPTIONAL. FORM 348 (Rev. 412008)
Prescribed by GSA FAR (48 CFR) 53.213()




IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  JCONTRACT NO. ORDER NO.
11/03/2015 |EP-BPA-12-H-0025 EP-B16H~0Q006

ITEM NO. SUPPLIES/SERVICES QUANTITY[UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (©) (d) (e) () (9)

jantarasami.lesley@epa.gov
Admin Office:
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 11/03/2015 to
11/02/2016

0001 "Support for Development of Climate 236,584.06
Communications Products"”

Time-and-Materials Line Item in the amount
of $236,584.06 and 2,115 direct labor for
Task 1, Task 4, and Task 5 of the statement
of work.

Accounting Info:
15-16-B-58F3-101R46-2505-1558FC5786-00
1 BFY: 15 EFY: 16 Fund: B Budget Org:
58F3 Program (PRC): 101A46 Budget
(BOC): 2505 DCN - Line ID:
1558FC5786-001

Funding Flag: Partial

Funded: $236,584.06

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $236,584.06

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE Prascribad by GSA FAR (48 GFR) 53.213(1)

ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 3
i
|




ORDER FOR SUPPLIES OR SERVICES LS L

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 ( 7

1. DATE OF ORDER E.PCOEBX\CEI%Q ﬂfa('ﬂyéz < 8. SHIP TO:

10/16/2012 a. NAME OF CONSIGNEE

3. ORDER NO. 4, REQUISITION/REFERENCE NO. / /
OAR/OAP/CCD

EP-B13H-00010 PR-0OAR~12-01285

5. ISSUING OFFICE (Address correspondencs to) b. STREET ADDRESS

HPOD US Environmental Protection Agency

US Environmental Protection Agency 1200 Pennsylvania Avenue NW

Ariel Rios Building Mail Code: 62107J

. OAP/CCD

1200 Pennsylvania Avenue, N, W,

Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE

Washington DC 20460 Washington DC 20460

7. 70! f. SHIP VIA

a. NAME OF CONTRACTOR

ABT ASSOCIATES INC 8. TYPE OF ORDER

b. COMPANY NAME [ Ja. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:

55 WHEELER 8T Except for billing instructions on the
reverss, this delivery order is subject
to instructions contained on this side
only of this form and is issued

Piease furnish the following on the terms subject to the terms and conditions
- | and conditions specified on both sides of of the above-numbered contract.
d. CITY o. STATE | f. IP CODE this order and on the attached sheet, if any,
CAMBRIDGE MA 0'2 1381168 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule HPOD
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12, F.0.B. POINT
a. SMALL b. OTHER THAN SMALL ] ; " . HUBZ: ) ,
N O [] c. DISADVANTAGED [ Jd. WOMEN-OWNED (] e. HuBZONe e
f. SERVICE-DISABLED g. WOMEN-OWNED SMALL BUSINESS (WOSB)
[ VETERAN-QWNED U ELIGIBLE UNDER THE WOSB PROGRAM (] n. EDWoOSB
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANGCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ( (@
GSA Contract #: GS-10F-0146L
DUNS Number:
The Contracting Officer's Representative
for the subject call order is Erin Birgfeld.
Continued ...
18. SHIPPING POINT 19, GROSS SHIPPING WEIGHT 20. INVOICE NO. j['Z)(?/)\L
(Cont.
ipages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $0.00 4
SEE BILLING
INSTRUCTIONS | b, STREET ADDRESS i i
ONREVERSE | (or P.0. Box) us Em‘flronmental Protection Agency .
RTP-Finance Center (D143-02) 1G7R(’I;Z\ND
109 TW Alexander Drive TOTAL
c. CITY 4. STATE | e. ZIF CODE $80,283.00 4
Durham NC 27711
22. UNITED STATES OF 23. NAME (Typed)
AMERICA BY (Signature) Christopher Jenson
TITLE: CONTRACTING/ORDERING OFFICER
AUTHORIZED FOR LOCAL REPRODUCTION OPTIONAL FORM $47 (Rev. 2/2012)
PREVIOUS EDITION NOT USABLE Prescribed by GSA/FAR 48 CFR 53.213()




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
10/16/2012 |EP-BPA-12-H-0025

ORDER NO.
EP-B13H-00010

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY|
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT

)

QUANTITY
ACCEPTED
@

0001

The subject call order is awarded in the
amount of $80,283. The call order includes
SOW Tasks 1 (partial) and 4.

The subject call order is incrementally
funded in the amount of $35,000. The
Contractor shall notify the Contracting
Officer in writing whenever it has reason
to believe that total incurred cost will
exceed 85% of the total funded amount.

Admin Office:
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 10/16/2012 to
10/15/2013

Support for Climate Communications Effort
(RFQ# PR-0AR-12-01946, SOW Tasks 1 and 4)

Accounting Info:
12-13-B~58F5-101A46~2505-1258FC2585~00
1 BFY: 12 EFY: 13 Fund: B Budget Org:
58F5 Program (PRC): 101RA46 Budget
(BOC): 2505 DCN - Line ID:
1258FC2585~001

Funding Flag: Partial

Funded: $35,000.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUGTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 63.213(f)




Statement of Work
Support for Climate Communications Efforts
L INTRODUCTION

The Climate Change Division (CCD) in the U.S. EPA’s Office of Air and Radiation works to
assess and address global climate change and the associated risks to human health and the
environment. CCD plays a key role in United States and international efforts to address climate
change by:

o Educating the public on climate change and EPA climate change activities;
Designing and implementing the mandatory Greenhouse Gas (GHG) Reporting Program;
Implementing successful voluntary programs to reduce non-carbon dioxide (CO2)
emissions, including the Global Methane Initiative (GMI);

e Analyzing CO; and non-CO, GHG emissions and economically efficient reduction,
sequestration, and adaptation options;

e Communicating climate analyses and strategies to policy-makers, experts, and U.S.
climate negotiators.

This Statement of Work (SOW) supports EPA in implementing a variety of activities related to
the climate change communications that are required to fulfill the mission of CCD.

IL BACKGROUND AND PURPOSE

EPA will improve the ability of the American public to participate in the protection of human
health and the environment through environmental education, outreach and data availability
programs. EPA’s communications efforts support this goal by:

e presenting accurate information on the issue of climate change and global warming in a
way that is accessible and meaningful to all parts of society — communities, individuals,
business, public officials and governments;

e increasing public awareness concerning greenhouse gas emissions, the science and
potential impacts associated with climate change, and mitigation and adaptation actions and
options; and,

e presenting information on EPA’s climate change activities

This Statement of Work (SOW) supports climate communication efforts through messaging
development, outreach planning, web enhancements, social media initiatives, print documents,
presentations, and other educational media.

EPA has recently updated its climate change web site (www.epa.gov/climatechange). The
Climate Change Division is now responsible for maintaining the site and making improvements.

In addition to developing and maintaining EPA’s climate change web site, CCD communicates
on climate change through other media including printed educational material and presentations
on climate change for conferences and events. EPA has growing presence in social media outlets
such as Facebook and Twitter, and is working to expand our use of these outlets.



III. STATEMENT OF WORK TASKS
The Contractor shall perform the following tasks:
Task 1. Project Management

Under this Task, the Contractor shall attend a kick-off meeting, either via conference call or in-
person, whichever is most cost-effective to the Government, to discuss the goals and strategy for
completing the deliverables. The Contractor shall also participate in a wrap-up meeting at the end
of the period of performance to discuss work completed under this Statement of Work.

The Contractor shall provide project management and shall submit a Monthly Status Report to
EPA’s Contracting Officer’s Representative (COR) and Contracting Officer (CO) in accordance
with the Project Reporting section below. The COR will notify the contractor of any significant
content updates conducted on the EPA web sites that may impact the type and frequency of
public response. The Contractor shall ensure that the final products under each task meet the
requirements set out in this document.

The Project Manager shall be an expert in climate change science and policy issues, climate
communications, and web development (as applicable to the task) to provide substantive input
into the development of deliverables, including project scoping, concept development,
development of level-of-effort estimates, product development, and product review. The Project
Manager will actively manage all members of the contracting team for each task to ensure that
work is coordinated, consistent across the team, and appropriate to EPA goals. The Project
Manager will also take a leading role in ensuring EPA timelines for time-sensitive projects are
met: helping to identify causes for delay, offering suggestions for overcoming obstacles (where
possible), and adjusting schedules to show on a regular basis how delays in completion and
review of intermediate tasks will affect the timing of the project as a whole. The Project Manager
will not hesitate to contact EPA with questions or schedule reminders. The Project Manager will
keep track of timing of multiple pieces of the larger task, and will anticipate and prepare for
fluctuations in work load, so that tasks may be completed in a timely manner.

During the Period of Performance, the Contractor shall immediately inform the COR and CO by
telephone and/or email of any problems that may impede performance and will suggest corrective
actions needed by the EPA or the Contractor to solve the problem.

Attend kick-off meeting; Prepare revised Within 2 weeks of award of task order or

staffing and budget plan task(s)

Prepare Monthly Progress Report/Budget Draft due within 5 business days of kick-off

Tracking Template meeting; Final due within 5 business days of
EPA COR comments

Monthly Progress Report By 10" business day each month

Attend wrap-up meeting At least 2 weeks prior to end of POP, per COR
direction




Task 4. Maintenance and Upgrades related to EPA’s Students Guide to Climate Change
Site

EPA’s A Student’s Guide to Global Climate Change Website
(www.epa.gov/climatechange/students), launched April 14, 2011, supports EPA’s goal of
improving environmental education:

e By presenting accurate information on the issue of climate change and global warming in
a way that is accessible and meaningful to students and educators.

e By increasing public awareness concerning greenhouse gas emissions, the science and
potential impacts associated with climate change, and mitigation and adaptation actions
and options; and,

e By supporting EPA's climate change outreach and communication efforts.

This Task will support both maintenance and ongoing improvements to the usability, accessibility
of information, content utility, and visual interest level of EPA’s Student’s Climate Change
Website. The work will specifically include: website content management, content and other
updates/ enhancements to interactive features, website promotion and outreach activities for the
site. All web and Social Media development will adhere to EPA guidance/conventions. Below are
the key areas of work under this task:

Site Maintenance and Support

The contracting shall undertake all activities required for web maintenance and updates for the
student climate change website including key activities such as:

e  Web updates
o Periodically reviewing the site to check for broken links
o Reviewing the site to identify outdated references, and updating as necessary
o Assisting with the development of updated site content, and linking between the
Students site and the main site (epa.gov/climatechange).

e Site analytics
o Working with COR to determine key metrics to follow for site usage, best tools for
monitoring site statistics
o Tracking of usage statistics through Google, and preparing monthly reports
summarizing key site statistics.
o After several months of statistics data, preparing a web analytics overview report that
summarizes trends in site usages, and opportunities for site improvements

o Supporting the Students site “inbox” and assisting with drafting responses to
questions received (estimated to be 20-30 questions per month, depending on time of

year)
e Maintaining staging site and copies of all site materials
Site Enhancements and Promotion

The contractor shall implement enhancements and activities to promote use of the Student site:




Such activities include:

Developing lesson plans for 6-8" grade levels that cover the climate change topics
within the Student’s Climate Change Website. These plans will complement and build on
EPA lesson plans that are currently under development.

Evaluating the site for accessibility on mobile devices, and developing and implementing
a strategy for updating the site to improve site performance on tablets and smart phones.
Activities may include rebuilding interactive site elements that are currently in Flash in
JQuery.

Evaluating and implementing options to incorporate tools for sharing materials through
downloadable videos, email sharing, and social media tools, in order to increase
dissemination of web information.

Developing additional content for the site, such as new “expeditions™, or additions to the
“Did You Know” section

Updating existing interactive features of the student site (e.g. Student Calculator,
updating and expanding Expeditions).

Scoping, and potentially implementing, opportunities to adapt the site for other audiences
(i.e. high school level), including videos, additional text, etc.

Scoping, and potentially implementing, student and teacher engagement activities related
to the climate site. Activities could include a forum for teachers to share information on
how they are teaching climate change or poster or video contests for students to
demonstrate what climate change means to them.

Assisting with other educational outreach activities related to the Student’s Climate
Change Site (e.g. on Earth Day). Related support activities may include assistance
developing posters, presentations and background documents such as fact sheets and
questions and answers.

Developing and implementing a social media strategy to drive traffic to EPA’s student’s
climate site and related products

Site maintenance work plan 10 days following kick off meeting for this task

Website analytics reports ' Monthly

Responses to questions from the public.
(anticipate an average of 4 per week)

Work plan for implementing specific site 10 days following kick off meeting for this task.

enhancements and promotions selected by
COR during initial meeting.

Iv.

PROJECT REPORTING

Monthly Status Report

The Contractor shall provide monthly status reports that shall include, at a minimum, the
following information for each of the above tasks and a summary of all tasks:

Responses developed within 10 days of receipt of question

e Activities of the past month — a summary of the actions taken and progress made on all

outstanding tasks for the past month.

e Activities of the next month — a review of the work planned to be done to meet task

requirements.

e Problems/Issues — a discussion of problems or difficulties either anticipated or encountered.

6




e Hours — as applicable, total hours expended during the month, and cumulative total to date.
Hours expended must be identified by individual and labor category.

e TFunds — as applicable, total funds expended during the month, cumulative total to date,
outstanding commitments, and percentage of approved funds spent to date.

The Contractor will communicate by telephone with the COR bi-weekly (unless otherwise
directed by the COR) on a mutually acceptable day of the week to discuss progress, problems,
and the status of ongoing work. A dynamic status/progress report should be made available
to the COR in an electronic format at the bi-weekly meeting.

The Contractor should be prepared to submit copies of all work in progress for inspection at any
time directed by the COR.

Distribution of Deliverables

All deliverables including status reports between the Contractor and the Government shall be

delivered as:

e One copy in paper or electronic format to the EPA COR and EPA Contracting Officer.

e The Contractor shall deliver all draft, and final reports, briefing materials and minutes, data
sets, etc. in hard copy or electronic format via a delivery service or electronic mail.

e The Contractor shall submit a Letter of Transmittal with each deliverable, unless otherwise
noted, which includes, at a minimum, the task/deliverable identified, type (draft or final), due
date, submission date, deliverable name, and name of EPA COR.

The EPA COR will review deliverables for technical content, completeness, and grammar. Final
inspection, testing and acceptance of all reports and other deliverables will be performed by the
EPA COR or other individual(s) designated as subject matter technical expert(s) by the EPA
COR.
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call order is fully funded in the amount of
$80,283,

LIST OF CHANGES:

Obligated Amount for this Modification: $45,283.00
New Total Obligated Amount for this Award:
$80,283.00

Incremental Funded Amount changed: from
$35,000.00 to $80,283.00

Contracting Officer Representative changed
from Erin Birgfeld

to Isabel DeLuca

Alternate COR/Project Officer changed to : Erin
Birgfeld

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Bmount for this modification: $45,283.00
Incremental Funded Amount changed from $35,000.00
to $80,283.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-14-B-58F1-101A46-2505-1358FC3546~-001
Beginning FiscalYear 13

Ending Fiscal Year 14

Fund (Appropriation) B

Budget Organization 58F1

Quantity: O

Amount: $45,283.00

Percent: 56.40422

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (D143-02)

109 TW Alexander Drive

Durham NC 27711

Delivery Location Code: OAR/OAP/CCD
OAR/ORP/CCD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 621073

OAP/CCD

Washington DC 20460 USA

Continued
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ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all

ckages and papers with contract and/or order numbers.

1 | e

6. SHIP TO:

a. NAME OF CONSIGNEE

1. DATE OF ORDER 2. CONTRACT NO. (If a
BroBBACL 2o f 8825
10/23/2012
3. ORDER NO. 4, REQUISITION/REFERENCE NO.

EP~B13H~00013

See Schedule

OAR/OAP/CCD

5. ISSUING OFFICE (Address correspondence (o)
HPOD .

US Environmental Protection Agency

b. STREET ADDRESS

1200 Pennsylvania Avenue

US Environmental Protection Agency

NW

Ariel Rios Building Mail Code: 621077
1200 Pennsylvania Avenue, N. W. OAP/CCD :

"Mail Code: 3803R c.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC {20460
7.70: f. SHIP VIA
a. NAME OF CONTRACTOR _

ABT ASSOCIATES INC 5 TYPE OF ORDER
b. COMPANY NAME [Ja. PURCHASE b. DELIVERY
¢. STREET ADDRESS REFERENCE YOUR:

55 WHEELER ST

Request for Quotation:

Except for billing instructions on the
reverse, this delivery order is

subject to instructions contained on

this side only of this formand is
Please furnish the following on the terms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numberad
d. CiTY e. STATE | f. ZIP CODE this order and on the attached shest, if contract.
CAMBRIDGE MA 021381168 anv. includina deliverv as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFEICE
See Schedule HPOD
11, BUSINESS CLASSIFICATION. (Check eppropriate box(as)) 12.F.0.8. POINT
a. SMALL b. OTHER THAN SMALL 3 , ,
O O [] c. DISADVANTAGED  |__]d. WOMEN-OWNED [ e. HuBZone Sastination
f. SERVICEDISABLED [~ 9. WOMEN.OWNED SMALL BUSINESS (WOSB) [] h eDwoss
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM ’
13, PLACE OF 14, GOVERNMENT B/L NO. 15. DELIVER TO F.O,B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a, INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED {UNIT PRICE AMOUNT ACCEPTED
@ () © |@ (e) U] o)
GSA Contract #: GS-10F-0146L
DUNS Number: (b)(4)
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. ;g%_
(Cont.
ipages)
21. MAIL INVOICE TO:
a. NAME $73,097.00 ‘
RTP Finance Center :
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O, Box)} RTP~Finance Center 17()
\ GRAND
Mail Drop D143-02 TOTAL
109 T™W Alexandexr Drive :
c.CIY TSTATE—T s Tone————1$ 73/ 097.00
Durham NC 27711
22, UNITED STATES OF 23, NAME (Typed)

Rachel Schwartz
TITLE: CONTRACTING/ORDERING OFFICER

AMERICA BY (Signature)

OPTIONAL FORM 347 (Rev. 212012)
Prescribed by GSAFAR 48 CFR §3.213(1)

AUTHORIZED FOR LOCAL REFRODUCTION
PREVIOUS EDITION NOT USABLE




ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all es and 15 with contract andfor order numbers, g
DATE OF ORDER  [CONTRACT NO. ORDER NO.
10/23/2012 |EP-BPA~12-H~-0025 3 EP-B13H-00013
ITEMNO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT ) QUANTITY
ORDERED PRICE ACCEPTED
(@) ® © (d) ()] M (0
[Admin Office:
HPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 10/23/2012 to
10/22/2013

0001 [Meta-Analysis of Literature on the Costs of ‘ 73,097.00
Climate Extremes order in accordance with
‘the attached statement of work and the Abt
quotation dated September 20, 2012. The
ceiling price of this order is $73,097.00
and it is fully funded. All clauses
contained in EP-BPA-12-H-0025 and
GS-10F-0146L apply to this order. The COR
responsible for all invoice approvals is
Lesley Jantarasami.

Requisition No: PR-OAR-12-01494

Accounting Info:
12-13-B-58F3-101A46-2505-1258¥FC2603-00
1 BFY: 12 EFY: 13 Fund: B Budget Org:
58F3 Program (PRC): 101A46 Budget
(BOC) : 2505 DCN - Line ID:
1258FC2603-001

Funding Flag: Complete

Funded: $73,097.00

The obligated amount of award: $73,097.00.
The total for this award is shown in box
17(1) .

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) ‘ $73,097.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 848 (Rev. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GEA FAR (48 CFR) 53.2131)
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["]The above numbered soliitation is amended as set forth in jtem 14. The hour and date specified for receipt of Offers [Jis extended, [[}is not extended.
Offers must acknowledge recaipt of this amendment prior ta the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (o) By
separate letter or telegram which includes a ref to the salicitation and dment b FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desite to change an offer already submitted, such change mey be made by telegram or letter, provided each telegram or letter makes reference
fo the solicitation and this amendmént, and is received prior to the opening hour and date specified.

12 ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $22,701.00
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

LCHECKONE | 4 Tlgg é:'mgeﬁ %%%ER 18 ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINIST RATIVE30HANGES (such as changes in paying office,
appropriation dats, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.10

X
C. THis sUI MENTAL AGREEMENT 1S ERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Spechy type of modification and authority)
E. IMPORTANT:  Contractor [isnot, [is required to sign this documentandretum - O _ copiestothe issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFIGATION (Organized by UCF section headings, including soficitation/contract subject matter where foasible,)
GSA Contract #: GS-10F-0146L

DUNS Number: [(b)(4) |

The purpose of this modifiction is to increase the level of effort under the subject call
order by 155 hours and to obligate an additional $22,701.00 in funding, changing the oxder
ceiling to $95,798.00. In addition, the call order period of performance has been extended
to 04/22/2014. All other terms and conditions remain unchanged.

Delivery Location Code: OAR/OAP/CCD

OAR/OQAP/CCD

US Environmental Protection Agency

1200 Pennsylvania Avenue NW

Mail Code: 621077

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 104, as heretofore changed, femains unchanged and in full force and effect.
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©

Rachel Schwartz

T5B. CONTRAGTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Skinature of person authorized fo sign) (Sknature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
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PAGE OF

NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC

ITEM NO.
(A)
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QUANTITY JUNIT

(C)

(D)

UNIT PRICE
(B)

AMOUNT
(F)

0001

OAP/CCD
Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 10/23/2012 to 04/22/2014

Change Item 0001 to read as follows (amount shown
is the obligated amount):

"Meta-Analysis of Literature on the Costs of
Climate Extremes”
Requisition No: PR-OAR-12-01494, PR-OAR-13-02015

Accounting Info:
12-13-B-58F3-~101A46-2505-~~1258FC2603-001 BFY: 12
EFY: 13 Fund: B Budget Org: 58F3 Program (PRC):
101A46 Budget (BOC): 2505 DCN - Line ID:
1258¥FC2603-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
13-14-B-58F3-101A46XP3-2505~--~1358FC3759-001 BFY:
13 EFY: 14 Fund: B Budget Org: 58F3 Progranm
(PRC) : 101A46XP3 Budget (BOC): 2505 DCN - Line
ID: 1358FC3759-001

Funding Flag: Complete

Funded: $22,701.00

22,701.00

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53,110




ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers,

1 I 7

1. DATE OF ORDER
10/23/2012

2. CONTRACT NO. (if any,
EP-BPA~12-H-0025

6. SHIP TO:

a. NAME OF CONSIGNEE

3. ORDER NO.
EP-B13H-00014

4. REQUISITION/REFERENCE NO.

See Schedule CREZORE/CCD

5. ISSUING OFFIGE (Address correspondence to)
HPOD

US Environmental Protection Agency

b. STREET ADDRESS

1200 Pennsylvania Avenue

US Environmental Protection Agency

NW

Ariel Rios Building Mail Code: 62107J

1200 Pennsylvania Avenue, N. W. OAP/CCD

Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC 20460
7.TO f. SHIP VIA

a. NAME OF CONTRACTOR
ABT ASSOCIATES INC

8. TYPE OF ORDER

b. COMPANY NAME

[ ]a. PURCHASE

c. STREET ADDRESS
55 WHEELER ST

REFERENCE YOUR:

b. DELIVERY

Except for billing instructions on the
revarss, this dslivery order is subject

to instructions contained on this side
only of this form and is issued

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY
CAMBRIDGE

this order and on the attached sheet, if any,

6. STATE | f. ZIP CODE h ) 8 o
including delivery as indicated.

MA 021381168

subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
HPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[[] = SMALL

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

b. OTHER THAN SMALL

[} c. DISADVANTAGED  [__]d. WOMEN-OWNED [] 6. HuBzZone

[] n. eowoss

12, F.0.B. POINT

Destination

13. PLACE OF

15, DELIVER TO F.O.B. POINT
ON OR BEFORE (Date)

14. GOVERNMENT B/L NO.

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |[UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e) (U] (+)]
GSA Contract #: GS-10F-0146L
DUNS Number: (b)(4)
COR: Michael Kolian
Alt COR: Allison Crimmins
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %‘f&l_
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $152,849.00 ‘
SEE BILLING
INSTRUCTIONS | b, STREET ADDRESS i i
ONREVERSE | (or p.0. Bo) us Eneronmental Protection Agency .
RTP-Finance Center (D143-02) éggND
109 TW Alexander Drive TOTAL
<. CITY d. STATE | e.ZIP CODE $152,845.00 4
Durham NC 27711

22, UNITED STATES OF

AMERICA BY (Signature) }

23. NAME (Typed)

Christopher Jenson
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rsv. 2/2012)
Preecribed by GSAFAR 48 CFR 53.213(f)




ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
! IMPORTANT: Mark all packages and papers with contract and/or order numbers.
‘ DATE OF ORDER  |CONTRACT NO. ORDER NO.
| 10/23/2012 |EP-BPA-12-H-0025 EP-B13H~00014
| ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
| ORDERED PRICE ACCEPTED
‘ (a) (b) (©) (d) (e) ) (9)
\
: The subject call order is fully funded in
i the amount of $152,849.
i Admin Office:
L HPOD
‘ US Environmental Protection Agency
Ariel Rios Building
| 1200 Pennsylvania Avenue, N. W.
| Mail Code: 3803R
% Washington DC 20460
‘ Period of Performance: 10/23/2012 to
10/22/2013
0001 Development Support for Climate Change 152,849.00
Indicators Project (RFQ# PR-OAR-12-01800)
Requisition No: PR-OAR-12-01495,
‘ PR~-OAR-12-01496
| Accounting Info:
12-13-B-58F3-101A46~2505~1258FC2605-00
1 BFY: 12 EFY: 13 Fund: B Budget Org:
58F3 Program (PRC): 101R46 Budget
(BOC): 2505 DCN - Line ID:
1258FC2605-001
Funding Flag: Complete
Funded: $150,000.00
Accounting Info:
12-13-B-58F3-101A46-2505-1258FC2604~-00
1 BFY: 12 EFY: 13 Fund: B Budget Org:
58F3 Program (PRC): 101A46 Budget
(BOC): 2505 DCN - Line ID:
| 1258FC2604-001
| Funding Flag: Complete
Funded: $2,849.00
|
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $152,849.00

AUTHORIZED FOR LOGAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 412006)

Prascribed by GSA FAR (48 GFR) 53.213(f)




Statement of Work
Development Support for Climate Change Indicators Project
L BACKGROUND

To track and communicate information about trends in obsetved climate change in the United
States, the U.S. Environmental Protection Agency’s (EPA’s) climate change indicators team
published a report entitled, Climate Change Indicators in the United States' as part of its
indicators project. The report highlights 24 indicators of climate change. Scientists, analysts,
decision-makers, and others use environmental indicators, including those related to climate, to
help track trends over time in the state of the environment, key factors that influence the
environment, and effects to society. The indicators in EPA’s report focus primarily on the United
States, but in some cases global trends are presented in order to provide context or a basis for
comparison.

In March 2011, the Climate Change Division (CCD) in the Office of Atmospheric Programs
(OAP) of U.S. EPA’s Office of Air and Radiation (OAR) organized a workshop with experts on
various aspects of climate change indicators. The workshop was designed to gather feedback on
EPA’s 2010 Climate Change Indicators in the United States report and to solicit suggestions for
future versions of the report and its content.

An updated version of the Climate Change Indicators in the United States report is in
development, and will include updates to several existing indicators as well as a few new
indicators. To complement the print version of the report, a more accessible version will be
published online.

In anticipation of future publications and enhancements to EPA’s newly launched climate change
indicators Web site,> EPA requires Contractor support for the development of new and revised
indicator information. Such support involves developing indicator content through method
development and investigative research into the scientific literature and other sources of
information. This support will include coordination with data providers and EPA partners to
facilitate the development of datasets and analyses that are necessary for the preparation of
material for future reports and information products.

IL INTRODUCTION

CCD works towards the mission of assessing and addressing global climate change and the
associated risks to human health and the environment. CCD plays a key role in United States and
international efforts to address climate change by analyzing greenhouse gas (GHG) emissions and
economically-efficient reduction (mitigation) and adaptation options; communicating climate
analyses and strategies to policy-makers, experts and U.S. climate negotiators; and educating the
public on climate change. CCD is also responsible for implementing EPA’s Greenhouse Gas
Reporting Program, which requires reporting of GHG data and other relevant information from
large sources and suppliers in the United States. »

The Climate Science and Impacts Branch (CSIB) of CCD is responsible for a variety of analytical
activities such as assessing climate change vulnerability and integrating information on climate

! Climate Change Indicators in the United States EPA 430-R-10-007, April 2010
2 http://www.epa.gov/climatechange/science/indicators/

3




science, impacts, and mitigation and adaptation strategies into broader analytical frameworks.
One of the primary roles of CSIB is to synthesize and leverage existing information on climate
science, impacts, indicators, and adaptation to soundly inform policy decisions and communicate
science to the public and other audiences.

III. PURPOSE AND SCOPE OF WORK

The purpose of the tasks outlined in this Statement of Work is to provide development support for
EPA’s efforts to effectively track and/or communicate observed trends related to climate change.
Products associated with these tasks are meant to inform the public, stakeholders, and other
constituents with timely, authoritative information on trends related to the causes and effects of
climate change.

Under the task order awarded with this Statement of Work, the Contractor will support EPA’s
efforts in the following key areas:

e Facilitate the development of indicator content related to human health and society.
Investigate and develop options for updating and/or replacing indicators which have not been
updated (e.g., since publication of EPA’s 2010 report)

e Explore options for enhancements to indicator content such as providing regional-level
analysis or featured case-studies for certain indicators.

e Review of comments received from the development of EPA’s Climate Change Indicators in
the United States, 2012 draft report to assess the potential for future enhancements to EPA’s
indicator effort.

e Coordinate and participate in 1-2 indicator content and/or communication strategy
development meetings.

IV.  TASKS AND DELIVERABLES
Task 1: Program Management

The Contractor shall provide project management under this task, and shall submit a Monthly
Progress Report to EPA’s Contracting Officer Representative (COR) and Contracting Officer
(CO) in accordance with the Section V (Project Reporting). During the Period of Performance,
the Contractor shall immediately inform the COR and CO by telephone and/or email of any
issue(s) that may impede performance along with any corrective actions needed by the EPA or
the Contractor to address the issue(s).

Under this task, the Contractor shall also attend a general or task specific kick-off meeting, either
via conference call or in-person, whichever is most cost effective to the Government, to discuss
the goals, strategy, and schedule for completing the deliverables. The contractor shall discuss the
format of the Monthly Progress Report, including more detailed budget tracking, and propose a
progress report template to the EPA COR and CO for approval. The Contractor, under this task,
will also attend a wrap-up meeting at the end of the Period of Performance.

In response to the EPA’s Statement of Work, the Contractor shall provide draft and final work
plans outlining approaches for completing all tasks in a timely manner consistent with the scope
of the Statement of Work. The work plan shall include a proposed timeline for deliverables, based
on discussions with the COR and other EPA management and staff at a kick-off meeting.




—

Table 1; Deliverables and schedule under Task 1:

Task 1.1 Attend kick-off meeting; Prepare Within 2 weeks of award of order;

revised staffing and budget plan Final work plan within 1 week of
receipt of EPA comments on draft.
Task 1.2 Prepare Monthly Progress Draft due within 5 business days of
Report/Budget Tracking Template kick-off meeting; Final due within 5
business days of EPA COR
comments
Task 1.3 Monthly Progress Report By 10" business day each month
Task 1.4 Attend wrap-up meeting At least 2 weeks prior to end of
POP, per COR direction

Task 2: Facilitate the development of indicator content related to human health and society.

Description: The Contractor shall support EPA in the development of indicator content related to
human health and society. The Contractor shall investigate the scientific literature, consult with
experts, and explore other sources of information such as other on-going indicator efforts (e.g.,
National Climate Assessment) to assess the state of the science of this topic area. Upon direction
from the EPA COR, the Contractor will facilitate working arrangements with external partners to
coordinate development efforts, or conduct analyses to help validate that an available data series
is a valid indicator. Indicator content related to human health and society could include
temperature-related effects, social vulnerability, or other health-related or societal impacts.

Table 2: Example deliverables and schedule under Task 2:
Task 2.1 Memorandum of findings and Draft within 4 months of award of

recommended options for developing order; Final due within 1 week of
indicator content related to human receipt of EPA comments on draft.
health and society. The memorandum
shall include options for developing the
indicator and describe the how the
indicator compares to EPA’s indicator
criteria. Examples of how the indicator
may be displayed graphically shall be
included as appropriate.

Task 2.2 An analytical report of the statistical or | Draft within 6 months of award of
functional relationship between a order. Final due within 1 month of
scientifically valid indicator(s) for a receipt of EPA comments on draft.

specific region (or period of time) and
one that is broader in scale (or for a
longer period of time). The report shall
include a discussion of the validity and
limitations of scaling the information in
the context of including in EPA’s
indicator report or other associated
products.




Task 3: Investigate and develop options for updating and/or replacing indicators that have
‘ not been updated and explore options for enhancing EPA’s indicator content such as
‘ providing regional-level analysis or featured case-studies for certain indicators.

} Description: The Contractor shall investigate and if appropriate develop methods for updating
| and/or replacing indicators which do not currently have a planned update (e.g., bird wintering
| ranges, snowpack). In addition, the Contractor shall explore options for enhancing EPA indicator
| content such as providing methods for regional-scale analysis for certain indicators or featured
| topics. Example topics could include case studies, information collected from organizations of
citizen scientists, or highlights of technologies used to track climate change. The Contractor shall
support EPA in coordinating with external partners to facilitate development of and acquire
information necessary for these updates.

Table 3: Deliverables and schedule under Task 3:

\
Task 3.1 Memoranda detailing options for Draft memoranda within 4 months

updating and/or replacing indicators of award of order
that have not been updated.

Task 3.2 Memoranda detailing methods for Draft within 8 months of award of
enhancing indicator content such as order. Final due within 2 weeks of
regional-level analysis, featured case receipt of EPA comments on draft.
studies, or other topics.

Task 4: Review of comments received from the development of EPA’s Climate Change
Indicators in the United States, 2012 draft report to assess the potential for future

| enhancements to EPA’s indicator effort.

|

|

\

|

|

i

|

Description: The Contractor shall assist EPA in the review, organization, and assessment of
comments received from the development of EPA’s Climate Change Indicators in the United
States, 2012 report (i.e., the peer-review) for the potential development of new and/or enhanced
indicator content. Comments include suggestions for new indicators and more general topics
such as suggestions for the inclusion of a conceptual framework to better communicate the
purpose and importance of EPA’s indicator effort.

Table 4: Deliverables and schedule under Task 4:

Task 4.1 Memoranda detailing an organized Draft memoranda within 4-6
approach for potentially incorporating months of obtaining the suggestions
suggestions from reviewers into EPA’s | from EPA. Memoranda can be

indicator effort. submitted as completed (on a
rolling basis) within the 4-6 time
period.

Task 4.2 Exploratory analysis into the Draft of proposed suggestions
development of 3-4 suggestions for new | within 3 months of award of order.
indicator content. Report including the exploratory

analyses within 8-10 months of
award of order.




Task 5: Coordinate and participate in 1-2 indicator content and/or communication strategy
development meetings. '

Description: The Contractor shall coordinate and participate in 1-2 indicator content and/or
communication strategy development meetings. Support will include organizing and developing
meeting agenda content which facilitates focused discussion on these topics. The Contractor shall
assume meetings will be held in Washington, DC and comprise of 10-15 participants.

Table 5: Deliverables and schedule under Task 5:

Meetings will likely be held around
the middle to later half of the period
of performance. Prior to and within
2 months of the date of the meeting.

Materials associated with the logistics
of the meeting including but not limited
to an agenda, discussion documents,
and a summary report of the meeting.

Task 5.1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - GONTRAGTID S0DE EASE ‘OF RAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
001 See Block 16C

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) SA, AMENDMENT OF SOLICITATION NO.
ABT ASSOCIATES INC

55 WHEELER ST 9B. DATED (SEE ITEM 11)

CAMBRIDGE MA 021381168

% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-BPA-12-H-0025
EP-B13H~00014
b 4 10B. DATED (SEE ITEM 13)
CODE ( )( ) |FAC|L|TYCODE 10/23/2012
1LTm§Wﬁﬂﬂﬁ?ﬁﬁﬁﬁ?ﬁﬁWE%MEWﬂﬁW@NﬁﬁﬂﬁEE
[[1The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers (Tis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each capy of the offer submitted; or (c) By

separate letter or telegram which Includes a reference to the solicitation and amendment numbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer ajready submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS {ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHEGKONE | A THIS CHANGE ORDER |s ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modiiication and authority)

E. IMPORTANT: Contractor Xlis not, [Clis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (QOrganized by UCF section headings, including solicitation/contract subject matter where feasible.)
GSA Contract #: GS-10F-0146L

DUNS Number: (b)(4)

The purpose of this modification is to extend the period of performance for the subject
call order to November 22, 2013, at no cost to the government. All other terms and
conditions remain unchanged.

COR: Michael Kolian
Alt COR: Allison Crimmins

Continued ...

Except as provided hersin, all terms and conditions of the document referanced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Faye Sas
158. CONTRACTOR/QFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(S of person ized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) £3.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

e EP-BPA-12-H~-0025/EP-B13H-00014/001 2 2
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(R) {B) (C) D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Other Administrative
Action

Period Of Performance End Date changed from
2013-10-22 to 2013-11-22

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $152,849.00

Contracting Officer changed from Christopher
Jenson to Faye Sas.

Government Furnished Property - Contracts*
changed to : N/A
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 10/23/2012 to 11/22/2013

NSN 7540-01-152-8087

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




ORDER FOR SUPPLIES OR SERVIC

ES PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers,

1 | 13

1. DATE OF ORDER 2. CONTRACT NO, (If any)

6. SHIP TO:

EP-BPA~12~H-0025
11/24/2014

3. ORDER NO.
EP-B15H~-00023

4, REQUISITION/REFERENCE NO.
See Schedule

a. NAME OF CONSIGNEE

OAR/OAP/CCD

5, ISSUING OFFICE (Address corraspondence to)
HPOD

US Environmental Protection Agency
Ariel Rios Building

b. STREET ADDRESS
US Environmental Protection Agency

1200 Pennsylvania Avenue NW
Mail Code: 62107J

1200 Pennsylvania Avenue, N. W. ORP/CCD

Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC  [20460
7.70: f. SHIP VIA

a. NAME OF CONTRACTOR

ABT ASSOCIATES INC

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
55 WHEELER ST

d. CITY e, STATE | f. ZIP CODE
CAMBRIDGE MA (021381168

[Ja. PURCHASE b. DELIVERY

REFERENCE YOUR:

: 5 Excapt for billing instructions on the
Reguest for Owotatlon: reverss, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following an the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
HPOD

11. BUSINESS CLASSIFICATION (Check appropriate box{es))
D a. SMALL b. OTHER THAN SMALL |:| ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

I:‘ f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOS8 PROGRAM

VETERAN-OWNED

[ Jd. WOMEN-OWNED

[] h.eDWOSB

12. F.0.B. POINT

] e. HUBZone i i
U Destination

13. PLACE OF 14, GOVERNMENT B/L NO.

15. DELIVER TOF.0.B. POINT 16. DISCOUNT TERMS

ON OR BEFORE (Date)

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (Sae reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
@ (b) (© @ () ® (@
GSA Contract E: GS-10F-0146L
DUNS Number:
BPA Call Order Title: Support for
Developing Tribal Climate Change Indicators
and Building Tribal Capacity to Design and
Implement Climate Change Adaptation
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOIGE NO. %‘?LL
(Cont.
lpages)
21. MAIL INVOICE TO
a. NAME $98,555.00 4
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b, STREET ADDRE i i
ONREVERSE | o1 Boxy 88 us Enylronmental Protection Agency
RTP-Finance Center 17()
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY d. STATE €. ZIP CODE $98,555.00 ‘
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

12/08/2014

Lz o
M

F W

23. NAME (Typed)
Jeffrey Martin

ELEL RO .
sacaeacruse | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 212012)
Prascribed by GSAFFAR 48 CFR 53.213()




ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER CONTRACT NO.
11/24/2014 |EP-BPA-12-H-0025

ORDER NO.
EP-B15H-00023

ITEM NO. SUPPLIES/SERVICES

(a) (b)

QUANTITY|
ORDERED
(©)

UNIT

(d)

UNIT
.PRICE
(e)

AMOUNT

)

QUANTITY
ACCEPTED
(9)

Strategies

This call order hereby incorporates the GSA
contract no. GS-10F-0146L and Blanket
Purchase Agreement (BPA) no.
EP-BPA-12-H-0025 terms and conditions by
reference. Attachment B -Additional Terms
and Conditions is hereby incorporated

The vendor shall perform in accordance with
the Attachment A Statement of Work (9
pages) and the accepted quotation dated
September 3, 2014 in the amount of
$98,555.00.

This is a Time-and-Materials (T&M) call
order with a pre-priced total ceiling price
of $98,555.00, which the vendor is not
authorized to exceed. The vendor exceeds
at its own risk.

The total obligated ceiling amount for this
order is $98,555. This order is hereby
fully funded.

The services of this call order are
non-severable.

Open Market Items:

1 Network Services;
2 Publications and Data Purchases;
3. Conference/Seminars.

The Contracting Officer's Representative
(COR) is Lisa Bacanskas and the Alternate

Lisa Bacanskas
(202) 343-9758
bacanskas.lisa@epa.gov

Emma Zinsmeister
(202) 343-9043

zinsmeister.emmalepa.gov

Continued ...

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

f
\
|
|
:
|
|
|
|
|
|
|
\
|
|
’ COR is Emma Zinsmeister.
|
|
|
}
\
\
i

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 GFR) §3.213()



ORDER FOR SUPPLIES OR SERVICES PABE NO

SCHEDULE - CONTINUATION 3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
11/24/2014

CONTRACT NO.
EP-BPA-12-H-0025

ORDER NO.
EP-B15H-00023

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

(a)

ORDERED
(b) (<)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT

{f)

QUANTITY
ACCEPTED
(9)

0001

The vendor hereby acknowledges and accepts
this order by signing and dating below:

Print Name and Title

Signature Date
Admin Office:
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue,
Mail Code: 3803R
Washington DC 20460
Period of Performance: 12/08/2014 to
12/07/2015

N. W.

"Support for Developing Tribal Climate
Change Indicators and Building Tribal
Capacity to Design and Implement Climate
Change Adaptation Strategies™"
Requisition No: PR-OAR-15-00098

Accounting Info:
14-15-B-58F3-101A46-2505-1558FC5526~00
1 BFY: 14 EFY: 15 Fund: B Budget Org:
58F3 Program (PRC): 101A46 Budget
(BOC): 2505 DCN - Line ID:
1558FC5526-001

Funding Flag: Complete

Funded: $98,555.00

The obligated amount of award: $98,555.00.
The total for this award is shown in box
17¢1) .

98,555.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$98,555.00

AUTHORIZED FOR LOCAL REPODUGTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)

Prescribad by GSA FAR (48 CFR) 53.213(f)




Attachment A: Statement of Work

Title: Support for Developing Tribal Climate Change Indicators and Building Tribal Capacity to
Design and Implement Climate Change Adaptation Strategies

I INTRODUCTION

The Climate Change Division (CCD) works toward the mission of assessing and addressing global
climate change and the associated risks to human health and the environment. CCD plays a key role in
United States and international efforts to address climate change by analyzing greenhouse gas (GHG)
emissions and economically-efficient reduction (mitigation) and adaptation options; communicating
climate analyses and strategies to policy-makers, experts and U.S. climate negotiators; and educating the
public on climate change. CCD is also responsible for implementing EPA’s Greenhouse Gas Reporting
Program, which requires reporting of GHG data and other relevant information from large sources and
suppliers in the United States.

The Climate Science and Impacts Branch (CSIB) of CCD is responsible for a variety of analytical
activities such as assessing climate change vulnerability and integrating information on climate science,
impacts, and mitigation and adaptation strategies into broader analytical frameworks. One of the primary
roles of CSIB is to synthesize and leverage existing information on climate science, impacts, indicators,
and adaptation to soundly inform policy decisions and communicate science to the public and other
audiences.

The mission of the EPA’s Climate Protection Partnerships Division (CPPD) is to reduce emissions of
greenhouse gases (GHGs) that contribute to global warming. CPPD forges partnerships with private and
public organizations to accomplish this goal through the promotion of cost-effective energy-efficient
technologies. CPPD delivers the technical information and tools that organizations and consumers need to
choose energy efficient solutions and best management practices. The Division’s success is dependent in
part on the information management infrastructure which tracks these partnerships, and collects and
disseminates information to the public.

A key CPPD program is the State and Local Climate and Energy Program run by the State and Local
Branch (SLB). This program provides technical assistance, analytical tools, and peer exchange
opportunities to help state, local, and tribal governments use clean energy and other strategies to reduce
GHG emissions and achieve multiple environmental, human health, energy system and economic
benefits. This program also runs EPA’s Climate Showcase Communities; 50 local and tribal pilot projects
developing cost-effect and replicable models of GHG reductions.

1. BACKGROUND

Scientific evidence demonstrates that the climate is changing globally at a rate faster than that which
society has experienced in modern history. We are now seeing a wide range of climate change impacts on
people in every region of the United States. Native Americans are particularly vulnerable to projected
changes in climate for a number of reasons. Their communities are closely tied to specific reservation
boundaries that restrict their ability to relocate to avoid climate change impacts. Their opportunity to
change their livelihoods may be limited, and they may have difficulty coping with impacts, including
those on water resources, agriculture and ecosystems. For example, tribes located in the Southwest are
projected to experience changes in water quality and water availability on their lands. Furthermore,
climate change may significantly affect cultural traditions practiced by tribes. For all these reasons, the
U.S. Environmental Protection Agency (EPA), is committed to continuing and expanding, where




possible, our programs to provide training and information resources to assist Native American tribes in
their efforts to address climate change risks to their lands, health, culture, and communities.

Climate Change Indicators

EPA has published three editions of a report entitled, Climate Change Indicators in the United States' as
part of its indicators project to track and communicate information about long-term trends in observed
climate change in the United States. The current report highlights 30 indicators of climate change, most of
them either national or international in scope, and four features that focus on local and regional issues.
The indicators, including the underlying data, are evaluated based on a standard set of criteria to ensure
they meet the same data quality criteria and can be appropriately documented.” Scientists, analysts,
decision-makers, and others use environmental indicators, including those related to climate, to help track
trends over time in the state of the environment, key factors that influence the environment, and effects on
society. All indicators are based on observed data, and do not include any information relating to future
projections of climate trends or impacts.

CCD has received many requests from a variety of sources for climate-related indicators that are more
regionally specific, i.e., those that could help people understand how climate change is happening ‘in their
own back yard.” Tribes have given generally positive feedback about the Climate Change Indicators
Report, though they have noted that many tribal community members perceive national-scale information
as not immediately relevant, and have expressed a desire to see more tribally relevant indicators.

Building tribal capacity to design and implement climate change adaptation strategies

Since 2010, CCD and CPPD have supported a number of projects to connect tribal government staff with
information and technical assistance resources on climate change science, impacts, mitigation and energy
management projects, and adaptation strategies and planning.

CCD works through a cooperative agreement with the Institute for Tribal Environmental Professionals
(ITEP) at Northern Arizona University to develop and host training workshops for tribes on the
adaptation planning process, provide tools and technical assistance on climate impacts and adaptation
planning, and maintain an extensive website® with background information and tribal case studies to
provide real-life examples of tribes responding to climate change. ITEP often receives feedback from
tribal participants in their trainings that more tailored technical assistance is needed on how to assess
impacts and vulnerabilities, and how to develop adaptation plans focused on specific vulnerabilities.

In 2010 and 2013, CPPD hosted two successful series on climate change adaptation for state and local
governments. Nearly 2,200 participants attended the webcasts, including many tribal government staff.
Participants were asked what topics they would like covered in future webcasts, and specific requests for
information on adaptation for tribes was one of the most common responses. In 2011, CPPD held a
webcast on climate change mitigation and adaptation for tribes, and interest in implementation strategies
was the highest ranked reason for participating. Collectively, this feedback demonstrates a high demand

! The latest (third) edition of the EPA Climate Change Indicators in the United States, 2014 report can be
downloaded at: http://www.epa.gov/climatechange/indicators.html. The COR recommends that readers of this
Statement of Work review the indicators report and website to gain insights into a) the type and tone of indicators
produced to date through EPA’s climate change indicators project, b) associated graphical elements presented in
the report’s print and Web versions, and c) technical documentation.

2 The COR recommends that readers of this Statement of Work review the section on “EPA’s Indicator Evaluation
Criteria” in the Technical Documentation (http://www.epa.gov/climatechange/pdfs/Cl-technical-doctimentation-
2014.pdf) to learn about the criteria and other data quality guidelines that EPA follows in developing indicators.

3 http://www4.nau.edu/tribalclimatechange/




for the type of tribal resources outlined in this Statement of Work (SOW).

III. PURPOSE AND SCOPE OF WORK

EPA requires Contractor support to develop resources to help tribes communicate about and respond to
the risks of climate change. In particular, the tasks in this SOW will assist EPA in:

(1) Incorporating climate change impacts on tribal communities, resources, and/or ways of life into
EPA’s climate change indicators website.

(2) Scoping and recommending an approach to creating a culturally appropriate modular training
curriculum providing detailed “how-to” guidance for increasing tribal resiliency to climate
change, and developing approximately 2 of the 4-5 modules.

Iv. TASKS AND DELIVERABLES

Task 1: Program Management

The Contractor shall provide project management under this task and shall submit a comprehensive
monthly progress report to the COR and Contracting Officer (CO). During the Period of Performance, the
Contractor shall immediately inform the COR and CO by telephone and/or email of any issue(s) that may
impede performance along with any corrective actions needed by the EPA or the Contractor to address the
issue(s).

The Contractor shall attend a kick-off meeting, either via conference call or in-person, to discuss the
goals, strategy, and schedule for completing the deliverables. The Contractor shall deliver a draft work
plan for review by the COR. The Contractor shall discuss the format of the Monthly Progress Report,
including more detailed budget tracking, and propose a progress report template to the EPA COR and CO
for approval. Upon request of the COR, the Contractor shall provide interim budget reports between
submission of the Monthly Progress Reports. The Contractor shall also attend a wrap-up meeting at the
end of the Period of Performance (POP).

Deliverables:
Task 1 Kick-off meeting with EPA Within 2 weeks of award of task order
Draft work plan Within 1 week of kick-off meeting
Final work plan Within 1 week from date of receipt of
comments from COR
Monthly Progress Report Once each month
Attend wrap-up meeting 1 week prior to end of POP

Task 2: Support for incorporating climate change impacts on tribes into EPA’s climate change
indicators website

Under this task, the Contractor shall support EPA in developing an approach for incorporating climate
change impacts on tribal communities, resources, and/or ways of life into EPA’s climate change
indicators website, including but not limited to a new or updated indicator or feature. This task does not
include indicator options that are fully derivative of existing indicators (e.g. “downscaling” a U.S.
temperature map). The product of this task will not be a printed or web published indicator or feature, but




will provide EPA with the necessary information to include the indicator or feature in a future edition of
the website or report. Detailed knowledge of climate change impacts on American Indians and Alaska
Natives, and should have existing relationships with tribes and/or tribal organizations will be extremely
important in successfully accomplishing this task.

Task 2.1: Scope tribally relevant climate change indicators

Tribes are experiencing climate change impacts in different ways due to their broad geographic
distribution, unique environmental conditions, and the heterogeneous cultures of the 566 federally-
recognized tribes in the United States. Traditionally, tribal well-being is closely tied to the natural world.
EPA seeks to identify an indicator or feature that communicates how climate change impacts this
relationship. For example, the indicator or feature could highlight a dataset that shows how a traditional
food source is being impacted by climate change and thereby compromising tribal traditional way of life.

The Contractor shall support EPA in scoping how climate change impacts on tribes may be incorporated
into EPA’s climate change indicator website, either as an indicator, feature (e.g. Community Connection
in the 2014 report) or another approach proposed by the Contractor (including but not limited to case
studies, or information collected from organizations of citizen scientists). The Contractor will develop a
draft outline, coordinate with the COR to revise and address any comments from EPA. The Contractor
shall deliver a brief memorandum (less than 10 pages), coordinate with the COR to revise and address any
comments from EPA, and deliver to EPA a final memorandum in electronic format (e.g., Microsoft Word
and pdf). In developing the memorandum, the Contractor should consider the following (and any other
elements identified in consultation with the COR prior to beginning this task):

e Whatclimate issues resonate with tribes, considering cultural traditions and tribal well-being? What
type of information would be meaningful to tribes? Consider what factors lead to increased
vulnerability of tribes to climate change.

What geographic scale is appropriate? How representative is it across tribes?
What geographic areas should be considered?

e What is the potential effectiveness of listening sessions or focus groups with tribes, or other
methods for identifying observed climate change impacts?

e What is the potential for Traditional Ecological Knowledge (TEK) to inform an indicator or
feature?

e Are there ways to make the existing suite of indicators more relevant to the tribal audience?
Consider a similar approach to the “Closer Look” and “Community Connection” features that
highlight a specific region or place.

e Consider whether it is appropriate to apply EPA’s existing evaluation criteria to candidate tribal
indicators. EPA uses a set of 10 criteria to select indicators as described in the Technical
Documentation for the 2014 report. Each candidate indicator is evaluated against criteria to
assess whether or not it is reasonable to further evaluate and screen the indicator for inclusion in
the report or website.

e Consider confounding factors

Note, EPA does not expect the Contractor to perform extensive research for Task 2.1, rather the
Contractor should refer to major reports such as the National Climate Assessment* to develop this

memorandum.

Task 2.2: Research up to 10 tribal climate indicators or features

4 http://nca2014.globalchange.gov/report/sectors/indigenous-peoples




The Contractor shall research up to 10 climate-related impacts on tribes that could be incorporated into
EPA’s indicator website, either in the form of an indicator, feature, or another approach as proposed in
Task 2.1. The term “research” in this case includes conducting a targeted literature search of peer-
reviewed journals, major scientific assessments (e.g., National Climate Assessment) and other peer-
reviewed sources for tribally relevant indicator content, both in terms of substance and geographic scale.
The Contractor shall also review websites and other information from other federal agencies, universities,
tribal and non-tribal organizations to determine if they possess potential tribal indicator content, including
long-term datasets that describe the observed climate change impact. The Contractor shall support EPA in
coordinating with external partners to facilitate development of and acquire information necessary for
these this research. The Contractor may find it necessary to contact external data providers to verify the
scope and availability of their data. Before contacting any external parties, the Contractor shall notify and
receive direction from the COR.

The Contractor shall summarize their literature and data research using a template developed in
consultation with the COR. The Contractor shall provide the COR with a draft version of the summaries
(up to 10, approximately 2 pages each) and coordinate with the COR to revise and address any comments
from EPA. The Contractor shall deliver to EPA final summaries in electronic format (e.g., Microsoft
Word and pdf), as well as a master list of the literature and data sets gathered as part of this task,
including website links and any full-text copies of journal articles. Prior to purchasing any articles, the
Contractor will consult with EPA.

Task 2.3: Develop up to 3 tribal indicators or features

Based on the research conducted in Task 2.2, the Contractor shall recommend options for up to 3 of the
most promising candidates for an indicator or feature (or other approach as identified in Task 2.1). If
appropriate, the Contractor shall develop methods for building the indicator or feature, including data
analysis and figure development. The Contractor shall recommend options for how the information can be
incorporated into EPA’s existing climate change indicator website, or other materials.

As in Task 2.2, the Contractor shall support EPA in coordinating with external partners to facilitate
development of and acquire information necessary for these this research. The Contractor may find it
necessary to contact external data providers to verify the scope and availability of their data. Before
contacting any external parties, the Contractor shall notify and receive direction from the COR.

The Contractor shall deliver a draft memorandum using a template developed in consultation with the
COR prior to commencing this task. The memorandum should describe the options and methods for
developing the indicator, feature or other identified approach, and include a description of how the option
compares to EPA’s indicator evaluation criteria (approximately 15 pages). The Contractor shall provide
the COR with a draft version of the memo and coordinate with the COR to revise and address any
comments from EPA. The Contractor shall deliver to EPA a final memo in electronic format (e.g.,
Microsoft Word and pdf).

Task 2 Deliverables:
The Contractor will respond within two weeks to comments from the COR on any draft deliverable.

Draft outline for scoping memo Within 1 week of submission of draft work plan




Draft scoping memorandum
(approximately 10 pages)

Within 3 weeks of completion of the outline

Final scoping memorandum

Within 2 weeks of receiving comments from the
COR on the draft memorandum

Draft template for research
summaries

This task will begin upon completion of the
scoping memorandum.

Draft research summaries (up to 10,

This task will begin upon completion of the

figure development for presenting
the 1-3 agreed upon tribal indicators,
features or other approach

Task 2.2 approximately 2 pages each) template. Due dates for specific deliverables will
PP Y < pag be outlined in the technical direction.
Final research summaries + master Within 2 weeks of delivery of the last draft
list of the literature and data sets summary. -
Eriof femoran G i ; This task will begin upon completion of the final
recommendations on 1-3 tribal 2 -
o g research summaries. Due dates for specific
indicators (or features or other : . .. .
. : deliverables will be outlined in the technical
approach) to incorporate into the direction
indicators website '
Task 2.3 Draft options, data analysis, and This task will begin upon completion of the

recommendations memorandum. Due dates for
specific deliverables will be outlined in the
technical direction.

Final indicators, features, or other
approaches, including technical
documentation

Within 1 month of receiving comments from the
COR on draft materials

Task 3: Developing climate change adaptation training, webcasts, and web-based resources for

tribes

Under this task, the Contractor shall support EPA in developing three types of technical assistance
products to complement the resources already developed under prior CCD and CPPD tribal projects
(described in Section II above): (1) a training curriculum for tribes on climate change adaptation, (2) a
corresponding webcast series, and (3) an associated web page to house the curriculum modules and
webcast recordings. EPA’s requirements for these products are described in more detail below.

Task 3.1: Background Research and Scoping Memo

Detailed knowledge of projected climate change impacts on tribal lands, tribal adaptive capacity, and
strategies for identifying and implementing culturally appropriate strategies to build tribal resiliency will
be extremely important in successfully accomplishing this task.

The contractor shall research and develop an approximately 5-page scoping memo, proposing the design
and content of the deliverables described in tasks 3.2-3.4. This memo will focus on how EPA can best
complement existing resources for tribes on climate change adaptation® with practical, “how-to” guidance

For example, see various resources here: http://www4.nau.edu/tribalclimatechange/




in the form of a training curriculum, webcasts, and web page materials.

While researching the most appropriate structure and content for the deliverables and drafting the scoping
memo, the contractor should address:

The diversity of tribal governance and decision making structures;

Culturally appropriate methods for conveying scientific and technical information;

The potential role for TEK in building tribal resiliency to climate change; and

Opportunities for tribes to scale adaptation process/programs to address existing resource
(financial, human, and natural, etc.) constraints.

At a minimum the scoping memo should include:

e A brief overview of the current informational and technical assistance gaps in climate change
adaptation resources for tribes, and how the deliverables discussed in tasks 3.2-3.4 can be
designed to fill these gaps.

e Descriptions of approximately 4-5 modules that will comprise the climate change adaptation
training curriculum (task 3.2) and associated webcasts (task 3.3). Each module should cover a
discrete topic (e.g., conducting a vulnerability assessment, identifying priority actions, etc.), and
the collective set of modules should walk the user through a comprehensive process of designing
and implementing adaptation strategies. For each module, the description should include:

o A brief overview of how the module will address an existing tribal need in a culturally
appropriate manner;

o A high-level summary of the proposed content;

o An estimate of the level of effort required to develop the proposed content; and

o An outline of how the module can be presented as both an in-person or web-based (i.e.
webcast) training, including examples of potential tools, resources, or case studies that
could be highlighted during the presentations.

e A summary of the design and functionality of a web page (task 3.4) to house the modules,
recordings of the webcasts, and other associated materials in a way that will be most useful for
tribes, based on their preferred methods of communication and learning.

Task 3.2: Training Curriculum

The modular training curriculum will create a foundation for providing detailed “how-to” guidance for
increasing tribal resiliency to climate change, which can be built on and expanded over time as additional
needs and resources are identified. The contractor and SMEs will develop approximately 2 of the 4-5
modules described in the scoping memo under task 3.1. Each module will consist of a PowerPoint
presentation, with presenter’s notes, that can be used for both in-person trainings and webcasts led by
either EPA staff or their partners. Each module will provide step-by-step guidance on a discrete topic as
determined through the background research conducted under task 3.1. Potential topics could include
conducting risk/vulnerability assessments, selecting priority actions, executing implementation strategies,
and communicating with stakeholders, or other topics critical to building tribal resiliency to climate
change. The collective set of modules should walk the user through a comprehensive process of designing
and implementing adaptation strategies. The target audience will include tribal environmental staff and
others engaged in preparing for and responding to climate impacts on tribal lands.

For each module developed, the contractor shall research associated challenges, opportunities, and
strategies; outline and draft the content and presenter’s notes; address EPA/expert reviewer comments;
transfer the content to PowerPoint slides; develop visuals (e.g., charts, maps, figures) to enhance the
content; and create a final 508-compliant version that can be posted to the web page developed under task
34.




Task 3.3: Webcasts

EPA will use the modules developed under task 3.2 as the core presentations for approximately 2 live
training webcasts (i.e., one module per webcast). The contractor shall assist in identifying additional
content for the webcasts, such as guest speakers to give complementary presentations on case studies,
adaptation planning tools that can be demonstrated, and a wide range of technical and financial resources
to highlight. The contractor and SMEs shall also provide logistical support, which may include:
coordinating rehearsals with guest speakers; providing logistical support for webcast registration and
execution using software such as Go to Meeting; compiling and analyzing webcast participation data;
coordinating distribution of materials to webcast registrants; and preparing final, 508-compliant
presentation transcripts and audio files for posting to web page developed under task 3.4.

Task 3.4: Web Page

The contractor shall develop the format, content, and graphics for a new web page in the tribal section of
the State and Local Climate and Energy Program’s web site. This web page will house the materials
developed under tasks 3.2 and 3.3 and provide links to other key analytical tools, funding opportunities,
and information sources in order to serve as a comprehensive resource for tribes on climate change
adaptation. The final versions of the training module presentations will be posted along with
corresponding webcast recordings and transcripts so users may access them at any time for self-paced
training. The contractor and SMEs shall develop additional text and graphics for the website to provide
context for the files, walk users through the curriculum, and link to other key resources for tribes on
climate change adaptation. The design and functionality of the web page shall be based on tribes’
preferred methods of communication and learning.

Deliverables:

For each task, the contractor will provide the COR with an interim draft deliverable as each major
milestone is reached. Milestones will include: developing an outline, creating a first draft, revising the
draft based on EPA/expert comments, and producing a copy edited and print-/web-ready final draft. The
contractor will respond within two weeks to comments from the COR on any interim draft deliverable.

Dehiverables

Task 3.1 Scoping memo, including: Within 6 weeks of submission of workplan.
e Outline
e Draft
e Final version

Task 3.2 Content for approximately 2 modules | This task will begin upon completion of the

of the training curriculum, including: | scoping memo. Due dates for specific

e Outlines deliverables will be outlined in the technical
e Drafts direction.

e Expert reviews

e Final versions
PowerPoint Presentation versions of Within 4 weeks of submission of final
the approximately 2 modules module content.
developed above, including:

e Drafts

¢ Final versions with visuals

and presenter’s notes

Task 3.3 Webcast support, including: This task will begin at the completion of
e Securing guest speakers module presentations. Due dates for specific
e Logistical support deliverables will be outlined in the technical

direction.




e Materials for posting to web

page
Task 3.4 Web page content development, This task will begin at the completion of the
including: module content development. Due dates for
e OQutline specific deliverables will be outlined in the
e Draft technical direction.
e Final

V. PERIOD OF PERFORMANCE

The period of performance for this Task Order is from the date of award for 12 months.
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D. OTHER (Specify type of modification and authority)
E.IMPORTANT:  Contractor Xisnot  [Jisrequired to sign this documentandretum _______ O copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
GSA Contract #: GS-10F-0146L

DUNS Number: [(D)(4)
The purpose of This modification is to de-obligate funding in the amount of $75,000.00 from
DCN # 1558FC5526, and re-obligate funding in the amount of $75,000.00 from DCN #
142714R099. The call order ceiling price of $98,555.00 remains unchanged, and all other
terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $98,555.00

New Total Amount for this Award: $98,555.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jeffrey Martin

16B. CONTRACTOR/OFFEROR 156C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Coniracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV, 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED FAGE OF
EP-BPA-12-H-0025/EP-B15H-00023/002 2 | B

NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(A) (B) €y o (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

CHANGES FOR ACCOUNTING CODE:
14-15-B-58F3-101A46-2505-1558FC5526-001
Amount changed from $98,555.00 to $23,555.00
Percent changed from 100 to 23.80036

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-27A-103AC4-2505-142714A0995~-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 27A
Program (PRC) 103AC4
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 142714A099-001
Quantity: 0

Amount: $75,000.00
Percent: 76.09964

Subject To Funding: N
Payment Address:

Delivery Location Code: OAR/OAP/CCD
OAR/OAP/CCD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62107J

OAP/CCD

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 12/08/2014 to 12/07/2015

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE 'OF RAGES

1] 2
2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than item 6) CODE l
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code} ) 9A. AMENDMENT OF SOLICITATION NO.
-
ABT ASSOCIATES INC
55 WHEELER ST 9B. DATED (SEE ITEM 11)
CAMBRIDGE MA 021381168
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-BPA-12-H~0025
EP-B15H-00023
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 11/24/2014
11, THIS [TEM ONLY APPLIES TO A F ICITATIO!
[[] The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers (Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation ar as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; {b) By acknowledging recaipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or |etter makes reference
to the solicitation and this amendment, and is raceived prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECK ONE | A  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.212-4 Alternate I (c): Changes; By Written Agreement of the Parties

E. IMPORTANT: Contractor [is not, {X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
GSA Contract #: GS-10F-0146L

DoNS Nomber: [(pY(4) |
BPA Call Order Title: Support for Developing Tribal Climate Change Indicators and Building
Tribal Capacity to Design and Implement Climate Change Adaptation Strategies

The purpose of this modification is to extend the period of performance of the subject call
order thru 08 June 2016, at no additional cost to the Government. All other terms and
conditions remain unchanged.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jeffrey Martin

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
wﬂ" ’B« m swnaTIRE | 12/04/2015
(Signature of person authorized fo sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NQ. OF DOCUMENT BEING CONTINUED PAGE OF
EP-BPAR-12-H-0025/EP-B15H-00023/003 2 2
NAME OF OFFEROR OR CONTRACTOR
ABT ASSOCIATES INC
ITEM NO, SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (F)

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
07-DEC-15 to 08-JUN-16

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 12/08/2014 to 06/08/2016

NSN 7540-01-152-8087

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110




ORDER FOR S8UPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 13

6. SHIP TO:

a. NAME OF CONSIGNEE

1. DATE OF ORDER 2. CONTRACT NO. (if a y6
EB-BPA-12-H-0025
01/16/2014
3. ORDER NO. 4, REQUISITION/REFERENCE NO.
EP-B14H-00046 PR-OAR-13-02020

OAR/OAP/CCD

HPOD

5, ISSUING OFFICE (Address correspondernce to)

US Environmental Protection Agency

b. STREET ADDRESS

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Ariel Rios Building Mail Code: 621077
1200 Pennsylvania Avenue, N. W. OAP/CCD
Mail Code: 3803R c.CITY d. STATE | e.ZIP CODE
Washington DC 20460 Washington DC  [20460
7.70: £ SHIP VIA
a. NAME OF CONTRACTOR
ABT ASSOCIATES INC 8. TYPE OF ORDER
b. COMPANY NAME [ Ja. PURCHASE ‘ &1 b. oELIVERY
¢. STREET ADDRESS REFERENCE YOUR:

55 WHEELER ST

Request for Quotation:

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued

Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d, OITY. o. STATE | . ZIP CODE this order and on the attached sheet, if any,
CAMBRIDGE MA 021381168 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule HPOD
11. BUSINESS CLASSIFICATION (Check appropriate box{es)) 12.F.0.8. POINT
a. SMALL b. OTHER THAN SMALL :
O O [Jc DISADVANTAGED [ Jd WOMEN-OWNED [ e. HUBZone Desbinatiod
[7]f. SERVICE-DISABLED e WOMEN-OWNED SMALL BUSINESS (WOSB) [] b Eowoss
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM '
13, PLACE OF 14, GOVERNMENT B/ NO. 15, DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE :sDete)
a. INSPECTION b. ACCEPTANCE 09/11/201
Destination Destination
17. SCHEDULE {See reverse for Rejfections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(@ ®) (© ) (e) ® ©
GSA Contract #: GS-10F-0146L
DUNS Number:
The total estimted cost for the call order
entitled, "Biomass: EPA's Accounting
Framework for Biogenic CO2 Emissions from
Stationary Sources" (Tasks 10, 13, & 14) is
Continued ...
18. SHIPPING POINT | 8. GROSS SHIPPING WEIGHT 20. INVOICE NO. :‘Z)("l,’)AL
(Cont.
pages)
21. MAIL INVOICE TO:
a NAME $60,262.00 <
RTP Finance Center
SEE BILLING :
INSTRUCTIONS [ b. STREET ADDRESS i i
ONREVERSE | (or PO, Bowy Us En\'rlromnental Protection Agency’
RTP-Finance Center 170)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
STy ] e ZIPTO0E $60,262.00 ‘
Durham NC 27711

22, UNITED STATES OF
AMERICA BY (Signature) }

75 NAME (Typed)

Rachel Schwartz
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUGTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 22012)
Proscribed by GSAFAR 48 CFR 53.213(1)




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  {CONTRACT No.
01/16/2014 |EP-BPA-12-H-0025

ORDER NO.
EP-B14H~-00046

ITEM NO.

(@)

SUPPLIES/SERVICES

®)

QUANTITY]|
ORDERED
(©)

UNIT

1@

UNIT
PRICE
(9)

AMOUNT QUANTITY
ACCEPTED
® @

0001

$60,262.00 with a level of effort of 498
hours. The call order is fully funded thru

“jits completion date of 15 January 2015.

Contractor incurred expenses cannot exceed
te obligated amount of $60,262.00

COR -~ Eric Smith

iAlternate COR -~ Sara Ohrel

Admin Office:

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

Accounting Info:
13-14-B-58F6~101A46XP3~2505---1358FC3763-001
BFY: 13 EFY: 14 Fund: B Budget Oryg: 58F6
Program (PRC): 101A46XP3 Budget (BOC): 2505
DCN - Line ID: 1358FC3763-001

Period of Performance: 01/16/2014 to
01/15/2015

"Biomass: EPA's Accounting Framework for
Biogenic CO2 Emissions from Stationary
Sources”

The obligated amount of award: $60,262.00.
The total for this award is shown in box
17(1).

60,262.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H)

$60,262.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Presoribed by GSA FAR (48 CFR)$3.213l1)




ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers, 1 11
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

02/20/2014 BP=HRRLeHRR0E a. NAME OF CONSIGNEE

3, ORDER NO. 4, REQUISITION/REFERENCE NO.

EP-B14H-00054 See Schedule OBR/OBE/ACD

5, ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

HPOD US Environmental Protection Agency

US Environmental Protection Agency 1200 Pennsylvania Avenue NW

Ariel Rios Building Mail Code: 62107J

1200 Pennsylvania Avenue, N. W. OAP/CCD

Mail Code: 3803R ¢ CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC 20460
7.TO: f. SHIP VIA

a. NAME OF CONTRACTOR

ABT ASSOCIATES INC

" 8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
55 WHEELER ST

d. CITY
CAMBRIDGE

e. STATE
MA

f. ZIP CODE
021381168

Da. PURCHASE b. DELIVERY

REFERENCE YOUR:

Request for Quotation: Except for billing instructions on the
reverse, this delivery order is subject

to instructions contained on this side

only of this form and is issued

subject to the terms and conditions

of the above-numbered contract.

Please fumish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9, ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
HPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a, SMALL D b, OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

VETERAN-OWNED

. WOMEN-OWNED

] n.epwoss

12, F.0.B. POINT

8. HUBZ: \ .
D one Destination

ELIGIBLE UNDER THE WOSB PROGRAM
13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.8. POINT
ON OR BEFORE (Date)

16, DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT AGCCEPTED
(a) (b) () (d) (e) ] (9)
GSA Contract #: GS-10F-0146L
DUNS Number:
The total estimated cost for the call order
entitled, "Support for Climate
Communications Efforts" (Tasks 1, 3, 4, &
85) is $195,880.00 with a level of effort of
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 1‘70(?1&
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $0.00 <
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b, STREET ADDRESS i i
ONREVERSE | (o1 P.0. Bio%) Us Eneronmental Protection Agency '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
T CITY 3. STATE | e ZIP CODE $195,880.00 ‘
Durham NC 27711
22, UNITED STATES OF 02/20/2014 23. NAME (Typed)
AMERICA BY (Signature) ) Faye Sas
ELESTROMNIC ]
\?M{M s i sianaTURE | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSAFAR 48 CFR 53.213(f)




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers,

DATE OF ORDER  |CONTRACT NO
02/20/2014 |EP-BPA~12-H-0025

ORDER NO.
EP-BL4H-00054

ITEM NO.

(a)

SUPPLIES/SERVICES

(o)

QUANTITY|
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT

)

QUANTITY
ACCEPTED
(@

0001

1,270 labor hours. The call order is
incrementally funded in the amount of
$8,809.00 thru the completion date of 18
February 2015. Contractor incurred
expenses cannot exceed the obligated amount
of $8,809.00.

COR - Isabel Deluca

Alternate COR - Lesley Jantarasami
Admin Office:

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460
Accounting Info:
13-14~B-58F1-101A46XQ3-2505-~--1358FC3791~-001
BFY: 13 EFY: 14 Fund: B Budget Org: 58F1
Program (PRC): 101A46XQ3 Budget (BOC): 2505
DCN - Line ID: 1358FC3791-001
Period of Performance: 02/20/2014 to
02/20/2015

"Support for Climate Communications Efforts"
Requisition No: PR-OAR-13-02168

The obligated amount of award: $8,809.00.
The total for this award is shown in box
17 (i),

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE :

OPTIONAL FORM 348 (Rev. 412008)

Prescribad by GSA FAR (48 CFR) 53.213(f)




Attachment 3 - Statement of Work

Title: Support for Climate Communications Efforts

I

H.

INTRODUCTION

The Climate Change Division (CCD) in the U.S. EPA’s Office of Air and Radiation
works to assess and address global climate change and the associated risks to human
health and the environment. The CCD plays a key role in United States and international
efforts to address climate change by:

Educating the public on climate change and EPA’s efforts to address it:
Implementing successful voluntary programs to reduce non-carbon dioxide (CO,)
emissions;

¢ Analyzing rigorously CO; and non-CO, greenhouse gas (GHG) emissions and
economically efficient reduction, sequestration, and adaptation options;

» Communicating climate analyses and strategies to policy-makers, experts, and
ULS. climate negotiators;

¢ Building effective international capacity to analyze and reduce GHG emissions
and associated air pollution;

* Managing a greenhouse gas emissions reporting program and publishing the
collected data.

This Statement of Work (SOW) supports EPA/CCD to in its efforts to educate the public
about climate change and EPA activities 10 address it, to maintain and

Upgrade the climate change website, to implement new ways of outreach including
through social media and blogs, and to respond to public questions and maintain a
searchable Frequently Asked Questions (FAQ) database ( located at URL.
httpr/Awww.epa.govielimatechange/indes huni).

Communications efforts should support the EPA’s main climate messages of:

BACKGROUND AND PURPOSE

EPA will improve the ability of the American public to participate in the protection of
human health and the environment providing quality environmental education, outreach
and data availability programs. EPA’s Climate Change Site supports this goai by:

® Presenting accurate and engaging information en the issue of climate change
and global warming in a way that is accessible and meaningful to all parts of society ~
communities, individuals, business, public officials and governments;

» Increasing public awareness congerning carbon pollution, greenhouse gas
emissions, the science and impacts associated with global warming, and mitigation
and adaptation actions and options; and,

»  Supporting EPA's climate change education, outreach and communication
efforts.




L.  STATEMENT OF WORK TASKS
Task | - Project Management

Under this Task, the Contractor shall attend a kick-off meeting, via either conference call-or in-
person, whichever is most cost-effective to the Government, to discuss the goals and strategy for
completing the deliverables. This kick-off meeting will serve as a brainstorming session to
answer questions and solicit feedback from the contractors on work plan, scope of deliverables,
and due dates; and to provide necessary background documents and information. The Contractor,
under this Task, shall also attend a wrap-up meeting at the end of the period of performance 10
discuss work completed under the Tasks in Statement of Work.

The Contractor shall provide project management under this task, and shall submita Monthly
Status Report to EPA’s Contracting Officer’s Representative (COR) and Contracting Officer
(CO) in accordance with the Project Reporting section below. The COR will notify the contractor
of any significant content updates conducted on the EPA web sites that may impact the type and
frequency of public response. The Contractor shall ensure that the final products under each task
meet the requirements set out in this document.

During the Period of Performance, the Contractor shall immediately inform the COR and CQ by
telephone and/or email of any problems that may impede performance and will suggest corrective
actions needed by the EPA or the Contractor to soive the problem,

i Dlival&d schedule nder Task ]

Attend kick-off meeting; Prepare revise Within 2 weeks of award of task order or

staffing and budget plan task(s)

Prepare Monthly Progress Report/Budget Draft due within 5 business days of kick-

Tracking Template off meeting; Final due within 5 business
days of EPA COR comments

Monthly Progress Report By 10" business day each month

Attend wrap-up meeting At least 2 weeks prior to end of POP, per
COR direction

Task 2. Maintenance and upgrades of the Climate Change Website
(www.epa.goviclimatechange)

The Climate Change Division is responsible for maintaining the climate change website for the
agency. Under this task, the contractor shall ensure that EPA is updating the site to reflect timely
information on EPA’s climate activities and other climate topics. This includes updating and
adding pages or topics to the site as necessary, updating and maintaining the climate change news
page. The contractor shall be familiar with the site and with climate science and policy so that if
requested the contractor could draft new language for the site on these fopics.

The contractor shall be familiar with and have direct experience working with both html sites and
sites that utilize the EPA Drupal template, the CMS that the climate change website is likely to
switch to within the next year.




The contractor shail accomplish the following subtasks:

L

Maintain a Staging Server and Implement Routine Updates - The contractor shall
set up a copy of the EPA website on a password protected internal server that wiil
serve as a staging area for updates to be reviewed by EPA staff . The contractor shall
make routine updates (o the site on an as needed basis, and troubleshoot any technical
issues that arise. The contractor can anticipate at least five (5) minor updates per
month, including updating the news pages within the site, developing and updating
banners, and creating new pages to house climate related content. In addition, the
contractor can plan for four (4) updates of major content areas over the course of the
POP. The contractor shall help develop the content of these pages drawing on their
climate science, policy and communication expertise to create a high quality product.
‘The contractor shall be prepared to respond to a quick turnaround requests from the
COR that would require updates to go live within hours. These activities usually but
not always arise in conjunction with press releases. To the extent possible the COR
will advise the contractor in advance during times when quick turn changes are
anticipated.

Drupal Transition - The contractor shat] develop a transition plan for moving the
climate change web site into EPA’s Drupal content management system. The main
portion of this task covers proposing changes to the current site’s navigation to fit
into the navigation structure allowed within the Drupal template. This task includes
overall site-wide navigation, as well as navigation within a topic (e.g., GHG
Emissions, Climate Science, Climate Change Indicators). The contractor will need
(or will be given) access to EPA’s Drupal account, and shall mock up3-5 high-level
pages 10 ¢explore features and limitations that are built into the Drupal system, and
demonstrate the proposed navigation scheme. The contractor shall communicate with
EPA’s Office of Environmental Information, as needed, to-solve any problems with
site functionality. More information about the Drupal styles and the EPA objectives
for the EPA web as a whole ¢an be found here:

o hipiwwwl epa.gov/sites production/ files/documentsédrupal_webems fact

shieet july 2013.0df '
o hupiiwwwZepagoviwebuuide/web-style-mide

Once a navigation structure is agreed upon, the contractor shall review the graphics,
interactive features, and page design throughout the site, list the features that will
need to change in the transition to Drupal, and make suggestions for adjustrments and
workarounds o transition the content without losing visual interest or usability. For
this task. the contractor should plan to mock up 5-10 example web pages as transition
templates for the rest of the site,

Finally, the contractor shall create a schedule and projected budget for transitioning
rest of the web site according to the agreed upon navigation and page templates.

In addition, as requested, the contractor shall provide technical expertise and advice
for other CCD websites (e.g., Greenhouse Gas Reporting Program, Landfill Methane
Outreach Program, Coal Mine Methane QOutreach Program, to name a few) that are
considering, orin the process, of wansitioning to Drupal. This may includea




providing a summary memo of key Drupal limitations and suggested workarounds,
providing advice on navigation and usability, and answering questions as they arise.

Reviewing Key Content for Non-Technical Publics - CCD is interested making the
website content more relevant and accessible to non-technical audiences. The
contractor shall work with experts on public attitudes on climate change to review the
content and suggest opportunities for new or revised content and other outreach
materials that would improve EPA’s efforts to communicate basic information about
climate change to the general public.

Analytics - The site currently is using Google Analytics (GA) to track usage of the
site. The contractor shall manage the analytics account, make updates to the account,
and prepare reports as requested for the COR. Specifically, at the beginning of the
task order. the contractor shall conduct a thorough review of the Google Analytics
account and the website coding to determine if the tracking code is up to datc and
allowing use of all appropriate GA tools. In addition, the contractor should review
the GA dashboards and work with EPA to determine if they are tracking the most
useful statistics and are appropriately comprehensive, As needed, the contractor shall
update dashboards and/or create shorteuts to page views that can provide a
comprehensive picture of the most important web statistics. The contractor shall also
do a review and analysis of the GA statistics and recommend changes to the site that
could improve the user experience. As directed by the COR, the contractor shall
create 3-7 graphics based on GA data for use in internal EPA presentations. This may
include tracking the impact of EPA social media outreach efforts on climate change
website views.

Household Emissions Calculator - EPA is in the process of updating our household
carbon emissions calculator. Remaining tasks include flushing out the design of the
updated wireframes, building the calculator in EPA’s Drupal template, conducting
QA/QC testing, and making any needed revisions based on QA/QC review. Under
this task, the contractor shail create a comprehensive list of remaining tasks to
complete the calculator, create a calendar for project completion, and complete
updates to the calculator within 2-3 months of the award of the task order. Once the
calculator is complete and live online, the contractor shali deveiop and implement a
strategy for promoting and marketing it as broadly as possible through social media
and other channels. The contractor shall create monthly reports tracking use of tool
and use of the sharing feature through Facebook, Twitter or other social media
platforms, and suggest and implement new strategies for outreach based on
marketing analytics.

Frequently Asked Questions Database Maintenance and Response to Inguiries
CCD is responsible for answering questions from the public on climate change that
come through our website. These questions are answered through a software system
called Parature that is maintained by EPA’s Office of Environmental Information. On
an as needed basis, as directed by the COR, the contractor shall manage the FAQ
database and develop answers to questions from the public, Answers must be
accurate, thoughtful, written in “Plain English” and developed in a timely manner.
This Task requires staff with familiarity with EPA regulatory and voluntary programs
related to climate change, as well as general knowledge of climate change science,




impacts, greenhouse gas emissions, and what individuals can do to take action on
tlimate change.

Deliverables and Schedule under Task 2

Set Up and Maintain a Staging Server | e | week after award of TO

Updates to EPA Website s Upon receipt of TD for minor web updates, the
contractor shall make the updates within 2 days. For
quick wrn, requests the contractor shall be prepared
make updates within 2 hours.

e For larger web updates, the contractor shall make
updates within 2 weeks of receiving technical

direction.
Transition to Drupal
e Draft memo outlining proposed s | month after launch of T (or as directed by COR}
navigation scheme for the site in
Drupal.

»  As directed by COR

¢ 3.7 page mock-ups to illustrate
navigation approach, as directed by
COR o | month after navigation approach finalized

s Memo reviewing internal page revisions
needed (including graphics, layout,
interactive clements) to transfer to
Drupal, with recommendations for best | o 5 as directed by COR
approach.

s 5-10 page mock-ups/templates, e 2 weeks afer approval/finalization of page templates
ilustrating suggested internal design
approach, as directed by COR

s Deliver schedule and budget for
transferring the rest of the site into
Drupal

Reviewing Content for Non-Technical e 2 weeks from kick off meeting: on this subtask.

Audiences

¢  Final memo with results due 2 months after

¢ Memo outlining process/approach for finalizationfapproval of review process.
reviewing content for non-technical
publics,
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e  Memo with results of content review
along with recorumendations.

Web Analytics

s Review of GA tracking code, and
estimate for updating code (if updates
are needed)

¢ Updates to GA code (if needed)
o Review of dash boards, implementation

of updates as needed to improve web
stat tracking

e Development of graphics based on web
statistics for inclusion in presentations

1 month afier kick-oft

As directed by COR 2 months after Kick-off

As directed by COR

Household emissions caleulatoy
o Kick-off meeting to identify remaining
tasks for the development of caiculator

» tasks and calendar for calculator
development

= Completed calculator defivered

»  Final QAJQC testing and final revisions
of calculator

o Monthly analytics report after launch of
calculator

Within 2-weeks of start of TO

1 week after kick-off.

2-3 months after award

1 month after EPA revisions received

Draft marketing and outreach plan to promote use of
the tool — as directed by COR

Monthly analytics report after launch of caleulator

FAQ Database Maintenance Inquiries

e Draft responses 10 questions from public
that come into EPA climate change web
site.

Two to five days after EPA sends 10 contractor,
depending on the number of questions—as directed by
COR

Task 3. Support for strategic communicatious on climate change

Under this, task the contractor shall develop and implement strategies to engage and educate
various non-expert publics (¢.g. moms and parents, youth) identified by the COR. Thie contractor
shall develop and implement outreach plans or activities for specific audiences with consultations
with the COR about goals and messages. The activities can leverage existing EPA social media
channels and can include novel approaches. The contractor shall develop a plan and metrics to
track the success of these efforts. The contractor shall demonstrate specialized skills in
developing communications strategies related to climate change or other environmental or public
health issues with extensive background in communication application.

The contractor shall have excellent knowledge of the research regarding public attitudes on




climate change and be able to use the research to inform development of effective outreach
materials and messages in support of EPA outreach plans and priorities mentioned above, Under
this task, the contractor shall provide EPA with communications support by developing fact
sheets, infographics, blogs. videos, social media posts. or other materials on climate issues
(including, for example, impacts of climate change, climate science, adaptation, or what
individuals can do about climate change). The contractor shall be responsible for both drafting
text and designing print products for production, as well as designing materials for the website
and for distribution via social media. The contractor shall have excellent graphic design
experience, as well as staff with climate science and communications expertise. For budgeting
purposes, the contractor should plan on developing 4 new or updated fact sheets (prepared for
print and web distribution), 2 infographics (for print and web distribution), 6 blogs, and up to
three short videos of less than 2 minutes each).

Deliverables and Schedule under Task 3

3a- Draft cept for outreach materials Two weeks after kick off meeting for this task

and fact sheets

3b - Mock ups for review As requested by COR.
3c¢- Final fact sheet/outreach material for As requested by COR.
distribution/printing

Task 4. Testing and review of outreach materials on climate change.

The contractor shall test draft and current communication materials (including website, fact
sheets, images, and social media messages) with members of the public or specific sub audiences
to see if our outreach materials are written at an appropriate level and are engaging and
interesting for our audiences, especially our non-technical audiences. These activities could
include usability and message testing to better understand our audience goals and needs. For this
task, the contractor should have experience in doing usability testing and message testing. EPA
anticipates conducing testing on a total of 3.5 fairly small products such as web pages, blogs, fact
sheets, or infographics. EPA does not intend request the same information about the products
from more than ¢ people for each product tested,

Deliverables and Schedple under Task 4

Draft ~plan for testing materials with key Two weeks after kick off meeting for this task
activities outlined
Implementation of key As required by work plan.
activities
Draft plan for testing outreach materials 2 weeks after outreach materials for testing identified by
1 COR.
Conduct outreach testing and deliver Per final testing plan
recommendations {or revisions




Task 5. Capacity building for CCD staff on outreach and communications.

The climate change division does a wide range of outreach for many different types of audiences
as a part of voluntary and regulatory programs. Communications strategies have changed
significantly in the last few years with EPA relying more heavily on the web and social media
tools than ever for outreach. The goal of this task is to provide CCD staff with key trainings in
communication and to provide staff with knowledge and tools to be excellent communicators to
internal EPA audiences as well as external audiences. The contractor shall work with the COR
to identify the topics that would be covered in a series of 3-5 one hour long seminars with staff
and provide the agenda and content for each seminar.

Possible topics include:
- How 10 get information 1o your partners in today’s on-line environment. What makes an
effective outreach strategy? How can you measure it?
- Social media tools at EPA and how to use them to get the word out about your program.
o Developing effective content for the web and for social media.
o How to create great infographics
o How to use video to enhance your messages
- How to give an engaging and effective presentation and how to handle difficult and
controversial questions.
o This topic might include some role playing and training.
- Strategies for communicating complex topics such as science and economics to non-
technical audiences.
- Web analvtics 101 — know your stats and improve your site.

For budgeting Series of 3-5 onc hour webinar or in person trainings.

Deliverables and Schedule under Task 5

Two weeks after kick oﬁ‘eetig for this task

Draft ~recommendations for 3-5 seminar

opics
Work plan and first draft agenda seminars | One month after kick off meeting
Provide agenda and content for each At least 1 month prior to each seminar.

training plan

V.  PROJECT REPORTING
Monthly Status Report

The Contractor shall provide monthly status reports that shall include, at a minimum, the
following information for each of the above tasks and a summary of all tasks;
s Activities of the past month ~ & summary of the actions taken and progress made on all
outstanding tasks for the past month.
e Activities of the next month — a review of the work planned to be done to meet task
requirements.
o Problems/Issues — a discussion of problems or difficulties either anticipated or
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encountered.

s Hours — as applicable, total hours expended during the month, and cumulative total to
date. Hours expended must be identified by individual and labor category.

¢ Funds - as applicable, total funds expended during the month, cumulative total to date,
outstanding commitments, and percentage of approved funds spent to date.

The Contractor will communicate by telephone with the COR bi-weekly {unless otherwise
directed by the COR) on a mutually acceptable day of the week to discuss progress, problems,
and the status of ongoing work. A dynamic status/progress report should be made available
to the COR in an electronic format at the hi-weekly meeting.

The Contractor should be prepared to submit copies of all work in progress for inspection at any
time directed by the COR.

Distribution of Deliverables

All deliverables including status reports between the Contractor and the Government shall be
delivered as:
» One copy in paper or electronic format to the EPA COR and EPA Contracting Officer.
»  The Contractor shall deliver all draft, and final reports, briefing materials and minutes,
data sets, etc. in hard copy or electronic format via a delivery service or electronic mait.
»  The Contractor shall submit a Letter of Transmittal with each deliverable, unless
otherwise noted, which includes, at a minimum, the task/deliverable identified, type
(draft or final}, due date, submission date, deliverable name, and name of EPA COR.

The EPA COR will review deliverables for technical comtent; completeness, and grammar. Final
inspection, testing and acceptance of all reports and other deliverables will be performed by the

EPA COR or other individual(s) designated as subject matter technical expert(s) by the EPA
COR.

V. Period of Performance

The period of performance for this Statement of Work is one year from the date of award.
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Attachment 3: Statement of Work

Title: Development Support for Climate Change Indicators

. .~ BACKGROUND

To track and communicate information about trends in observed climate change in the United States,
the U.S. Environmental Protection Agency’s (EPA) Climate Change Division publishes a report entitled,
Climate Change Indicators in the United States'. EPA recently released the third edition of the report,
which pulls together observed data on key measures of the environment, including U.S. and global
temperature and precipitation, ocean heat and ocean acidity, sea level, length of growing season, and
many others. The report features 30 indicators to help readers understand the causes and effects of
climate change. . Scientists, analysts, decision-makers, and others use indicators, including those related
to climate, to help track trends over time in the state of the environment, key factors that influence the
environment, and effects to society. The indicators in EPA’s report focus primarily on the United States,
but in some cases global trends are presented in order to provide context or a basis for comparison.
EPA's indicators are based on peer-reviewed, publicly-available data from various government agencies,
academic institutions, and other organizations.

In anticipation of future publications and the evolution of EPA’s climate change indicator effort, EPA
requires Contractor support for various tasks. EPA requires analytical support for enhancing EPA’s
existing indicators and for the development of new indicator content. This support will help fully
document the preparation of material for future reports and information products.

. INTRODUCTION

EPA’s CCD works towards the mission of assessing and addressing global climate change and the
associated risks to human health and the environment. CCD plays a key role in United States and
international efforts to address climate change by analyzing greenhouse gas (GHG) emissions and
economically-efficient reduction (mitigation) and adaptation options; communicating climate analyses
and strategies to policy-makers, experts and U.S. climate negotiators; and educating the public on
climate change. CCD is also responsible for implementing EPA’s Greenhouse Gas Reporting Program,
which requires reporting of GHG data and other relevant information from large sources and suppliers in
the United States.

The Climate Science and Impacts Branch (CSIB) of CCD is responsible for a variety of analytical activities
such as assessing climate change vulnerability and integrating information on climate science, impacts,

. and mitigation and adaptation strategies into broader analytical frameworks. One of the primary roles of

CSIB is to synthesize and leverage existing information on climate science, impacts, indicators, and
adaptation to soundly inform policy decisions and communicate science to the public and other
audiences.

1 United States Environmental Protection Agency, 2014. Climate change indicators in the United States, Third
edition. EPA 430-R-14-004, 2014. http://www.epa.gov/climatechange/indicators.




. PURPOSE AND SCOPE OF WORK

The purpose of the tasks outlined in this Statement of Work is to provide technical support for EPA’s
efforts to effectively track and/or communicate the causes and effects of climate change. Products
associated with these tasks are intended to augment EPA’s climate change indicator effort and better
inform the public, stakeholders, and other constituents with timely, relevant, and authoritative
information.

Under the task order awarded with this Statement of Work, the Contractor will support EPA’s efforts in
the following key areas:

e Provide analytical and development support for EPA’s climate change indicator content including:
o providing spatial, temporal, correlative and statistical analyses primarily for certain existing
indicators.
¢ New content development support including:
o exploring and developing case-studies or ‘call-out’ features based on topics related to
certain existing or new indicators.
o establishing new indicators or metrics.
e Assist in the development of a framework for assessing trends and documenting statistical analyses
for the indicators including:
o evaluating various regression methods and significance testing used for the indicators.
o characterizing uncertainty and accuracy in the data and trends both temporally or spatially
(e.g., the relationship of the 95% confidence level (an expression of uncertainty) with record
length). :
o considering the appropriateness of statistical information such as trend lines, trend
statements, and confidence levels.

Iv. TASKS AND DELIVERABLES
Task 1: Provide program-management support for task order.

Description: The Contractor shall provide project management under this task, and shall submit a
Monthly Progress Report to EPA’s Contracting Officer Representative (COR) and Contracting Officer (CO)
in accordance with the Section V (Project Reporting). During the Period of Performance, the Contractor
shall immediately inform the COR and CO by telephone and/or email of any issue(s) that may impede
performance along with any corrective actions needed by the EPA or the Contractor to address the
issue(s).

Under this task, the Contractor shall also attend a general or task-specific kick-off meeting, either via
conference call or in-person, whichever is most cost effective to the Government, to discuss the goals,
strategy, and schedule for completing the deliverables. The Contractor shall deliver a draft work plan for
review by the COR. The Contractor shall discuss the format of the Monthly Progress Report, including
more detailed budget tracking, and propose a progress report template to the EPA COR and CO for
approval. The Contractor shall also attend a wrap-up meeting at the end of the Period of Performance.

Deliverables:



Deliverables Schedule
Task 1 Kick-off meeting with EPA Within 2 weeks of award of task order or
‘ task(s)

Draft work plan Within one week of kick-off meeting

Prepare Monthly Progress Draft due within 5 business days of kick-off

Report/Budget Tracking Template meeting; Final due within 5 business days of
EPA COR comments

Monthly Progress Report : By 10* business day each month

Attend wrap-up meeting 1 week prior to end of POP, per COR
direction

Task 2: Analytical and development support for EPA’s climate change indicator content.

Description: The Contractor shall provide analytical and development support to improve existing
indicator content and establish new content. The Contractor shall investigate the scientific literature,
consult with experts, and explore other sources of information such as other on-going indicator efforts
(e.g., National Climate Assessment) to assess methods for enhancing the overall communication, utility,
and supporting documentation of EPA’s indicators. The development of new content and associated
analyses should take into consideration that the new content may be included in future editions of the
indicators report and/or posted on EPA’s climate change indicators website.

Subtask 2.1: Analytical Support

The contractor shall provide analytical support for EPA’s indicator content by conducting supplementary
spatial, temporal, correlative, and/or statistical analyses for certain existing indicators. The Contractor
shall conduct these analyses to help validate, expand, or interpret existing data series and to provide
more detailed information about the relationship between indicators and other key environmental or
sacietal {e.g., recreation) variables. All analyses, data, and methods related to revising existing indicator
content would need to be fully documented and adhere to EPA’s indicator criteria?, as appropriate.
Examples of analytical support related to this task are provided below for demonstrative purposes:

e Expanding the spatial representation of an existing indicator by developing means of including
data from a wider geographic area (e.g. including separate analyses for Hawaii or Alaska;
including deep sea temperatures to compliment sea surface temperatures, increasing the
number of measurement sites).

¢ Modifying the temporal representation of an existing indicator that might allow the use of a
longer or more complete record, or that combines historical data sets that use different
methods such that they may be compared (e.g. ground-based measurements compared with
satellite observation of the same variable or phenomenon). Alternatively, identification of
shorter time frames that are relevant to specific regions may be explored {e.g. nighttime
temperatures in specific crop growing regions) or seasonal changes such as trends in the timing
or frequency of certain seasonal events (e.g., the amount or presence of snow on the week of
Christmas).

2 hitp://www.epa.gov/climatechange/pdfs/CI-technical-documentation-2014.pdf




¢ Identifying and exploring the relationship or correlations between indicators, or subsets of data
within indicators with other data or threshold metrics (e.g. winter temperatures and growing
degree days; extreme heat events and heat mortality rates).

« Disaggregating datasets to provide greater spatial resolution for certain indicators (e.g., from
national to regional scales), or exploring more detailed or more specific indicator metrics that
are relevant to a particular region (e.g., spatial patterns of heavy precipitation in the U.S.;
number of days greater than 100°F in upper-Midwestern cities; leaf and bloom dates for species
endemic to specific regions.

e Providing analyses to help interpretation of the data (e.g. use of threshold values, such as days
over 100°F or consecutive unusually warm nighttime temperatures to describe risk of heat-
related human health effects; trends in coastal (nuisance) flooding in areas with higher than
average sea level rise).

Deliverables:

Deliverables Schedule
Task 2, For each indicator or set of related On a rolling basis as data is acquired and
Subtask 2.1 metrics a draft memorandum (1-2 methods are documented.

pages) summarizing the purpose of
analytical work, the analyses
performed, recommendations for
improving and documenting these
changes to EPA’s indicators or
metrics.

Subtask 2.2: Case Studies

In addition, the Contractor shall assist EPA in exploring and potentially establishing 3-5 regional case-
studies or features that highlight a relevant topic or set of topics related to EPA’s climate change
indicator{s). These casé studies can be regionally based or derived from national-scale data similar to
those relied on for the “A Closer Look” and “Community Connection” sections of the 2014 Indicators
Report (e.g. see “Temperature and Drought in the Southwest” and “Ice Breakup in Two Alaskan Rivers”2.

The goal of these case studies would be to help communicate the relevance of observed change or to
highlight certain indicators with context in an easy-to-understand way (e.g. by helping people make a_
connection to changes they have observed in their own backyard or by expanding on topics of interest
to specific groups of peopie). Example topics for these case studies could include:
¢ Features highlighting observed change at a local or regional scale that has relevance to society
(e.g. the impacts of ocean acidification on Pacific Northwest oyster farms, the change in the
timing of when the ice on recreational lakes thaw or freeze) or by specific groups may impact
recreational or leisure activities {changes in the amount of snowfall at ski areas, or duck
migration patterns relevant to hunters),
e Accounts or stories that highlight the importance or impetus of a scientist’s interest in making
observations or monitoring certain variables or the significance and/or challenges associated
with developing indicators.

* http:/fwww.epa.gov/climatechange/science/indicators/snow-ice/river-ice.html




¢ Features including information collected from organizations of citizen scientists {e.g. butterfly
emergence; freeze dates of lakes used for ice hockey), or datasets that have been analyzed
through crowdsourcing (e.g. hurricane intensity), or communities that have developed novel
monitoring methods to solve local problems, or highlighting data on observed change collected
at National Parks. _

o Highlights of or a historical look back at technologies used to track climate change over time
(e.g. an explanation of the paleoclimate record that provides long-term records; evolution of the
method for measuring sea surface temperature, the Mauna Loa CO2 record).

Similar to the “A Closer Look” and “Community Connection” sections, these case studies are meant to
be written in a less formal manner than an indicator with the purpose of better communicating the
relevance of particular indicators and how people are or may be affected by climate change. However,
these case studies shall be scientifically robust, defensible, and appropriately referenced and
documented. Case studies should be 1-2 pages in length and may include pictures, graphics, and/or
figures as well as quotes from vetted subject matter experts as appropriate (e.g., a feature of a specific
scientist could include a quote from that scientist on how they got interested in an indicator, or a leader
of a specific citizen science program could describe the importance of their efforts). These case studies
are not meant to be indicators themselves, but rather as supplemental material for communication
purposes. The features should cover a range of geographic areas and tapics.

Deliverables;

Deliverables - Schedule

Task 2, Initial drafts of 3-5 case study Drafts of up to 5 case study features on a
Subtask 2.2 features. Upon EPA COR approval of rolling basis.

‘concept’ drafts
Second drafts of case study features Three weeks after receipt of comments

and technical documentation from COR on initial drafts

Third drafts of case study features Three weeks after receipt of comments
and technical documentation from COR on second drafts

Final deliverable for each new case By end of POP

study feature:

e 2 page summary of case
study (i.e., suggested
graphic(s), figure(s).

e Technical documentation for
any data used or analysis
conducted for the case-study.

Fully documented workbook
containing the data.

Subtask 2.3: New indicators

The Contractor shall work with EPA to identify a short list of new indicator candidates to develop and
document as potential climate change indicators. EPA has interest in developing indicator content
related to observed impacts to human health and society such as extreme events or temperature-




related effects, vuinerable populations, or changes that may affect leisure activities/recreation. In
addition, indicators related to effects to ecosystem processes, biodiversity or effects that may be
affecting the range and distribution of species, Once EPA has approved a reasonable set of candidate
indicators, the Contractor shall assist EPA in developing and documenting the indicators using EPA’s
existing indicators framework. This framework is largely based on the application of EPA’s evaluation
process including indicator screening, selection, and the analysis of data quality of potential indicators as
well as methods EPA has established for maintaining indicators.

At the direction of the COR, the Contractor shall contact selected data providers and experts to address
technical issues and questions related to underlying data or sources of information relating to the
potentially new indicators. The Contractor shall document the frequency and timing of data availability
for purpose of maintaining the indicators, Data acquired for the indicators and used to generate figures
/ graphs / tables shall be stored and documented including metadata in database format.

Development of indicators may require the Contractor to perform specific analyses (e.g., GIS spatial
analysis, comparative analysis, downscaling or aggregating indicator data) for the production of
indicators that is consistent with the overall framework. The Contractor shall develop technical
supporting documentation for the new indicators. The Contractor shall assist EPA in augmenting the
existing technical documentation, including the 13 technical elements addressing each indicator.® This
task shall require ongoing coordination with the COR and data providers as appropriate. The Contractor
shall assume about 3-5 indicator candidates would be fully developed. For planning purposes, the
Contractor should anticipate the likelihood of several rounds of review of both indicator text and
graphics as well as technical documentation.

Deliverables:
Deliverables Schedule
Task 2, Initial drafts of up to 5 new indicators | Drafts of up to 5 new indicators on a rolling
Subtask 2.3 and associated technical basis, as data becomes available and

documentation as specified by the
COR after approval of ‘concept’ drafts

analyzed.

Second drafts of new indicators -and
technical documentation

Three weeks after receipt of comments
from COR on initial drafts

Third drafts of new indicators and
technical documentation

Three weeks after receipt of comments
from COR on second drafts

Fourth drafts of regional indicators
and technical documentation for
internal EPA review

Three weeks after receipt of comments
from COR

Final deliverable for each new
indicator:

e  2-3 page summary of new
indicator (i.e., suggested
graphic(s), figure(s).

¢ Technical documentation for
the indicator,

By end of POP

4 EPA Climate Change Indicators in the United States, 2012 Technical Documentation, December 2012, p. 3:
.gov/climatechange/pdfs/Cl-technical-documentation-2012.pdf

http: w.e




Deliverables Schedule

s Fully documented workbaok
of indicator data.

Task 3: Assist in the development of a framework for assessing and documenting trends.

Description: The Contractor shall assist EPA in evaluating, investigating, and if appropriate developing a
framework for analyzing EPA’s indicators and providing key information related to trends including
significance testing. The Contractor shall evaluate EPA’s current indicators and determine what
information is currently available and where potential gaps exist in the documentation of this
information as well as options for standardizing and presenting statistical and trend information. For
example, determining the appropriateness of statistical information such as trend lines, trend
statements, and confidence levels for the indicators. Included in this evaluation should be the
documentation from the underlying source(s) of the data and consideration of the length of record and
distribution of the data in the indicator derivation and analysis.

EPA’s current report consists of 30 indicators which are depicted and characterized by over 80 figures
and graphics showing long-term trends. Thus, there are several types of data analyses within and among
the 30 indicators. The Contractor shall support EPA in coordinating with external data partners and
experts to obtain information necessary to augment the indicator documentation, inquire about

- recommended methods for updating the statistical information of the indicator, if necessary. The
indicators are uniquely constructed and based on varying types of analyses thus, there may be certain
constraints to standardization. Further, based on associated underlying peer-reviewed publications or
other publically available sources, some indicators may already include sufficient information and
documentation related to statistical testing and trend analysis. EPA shall make available existing data
workbook files to the Contractor for the existing indicators, as appropriate. Information from this task
shall be used to augment the technical documentation and quality assurance management procedures
for this project.

Deliverables:
Deliverables Schedule
Task 3 Draft memorandum of findings and Draft within 5 months of award of order;
recommended options for Final due within 2 weeks of receipt of EPA
standardizing and providing key comments on initial memorandum.

statistical information for EPA’s
various indicators. The memorandum
shall include options for trend
analysis and significance testing as
appropriate. The memo should
include examples of how this
information may be displayed
graphically or separately provided in
the technical support documentation.




Deliverables

Schedule

Files or documents of supporting
analyses for recommended methods
and approaches for select indicators.

On a rolling basis and to complement the
memorandum of findings.

V. PERIOD OF PERFORMANCE

The period of performance for this BPA call order is for one year from the date of issuance.
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RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
¢ CITY d STATE . ZIP CODE $73,000.00 4
Durham NC 27711
22. UNITED STATES OF 08/26/2015 23, NAME (Typed)
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AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE
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ORDER FOR SUPPLIES OR SERVICES FAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/for order numbers. .
DATE OF ORDER |CONTRACT NO. ORDER NO.
08/26/2015 |EP-BPA-12~-H-0025 EP-B15H-00168
ITEM NQ. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b} (c) (d) (e) 0} (@)

contract no. GS-10F-0146L and Blanket
Purchase Agreement (BPA) no.
EP-BPA-12-H-0025 terms and conditions by
reference.

The vendor shall perform in accordance with
the Attachment A Statement of Work (8
pages) and their quotation dated July 7,
2015 in the amount of $166,750.00, for the
award of Task 1, Task 2, and Task 4. This
is a Time-and-Materials (T&M) call order
with a pre-priced total ceiling price of
$166,750.00. The call order is hereby
incrementally funded in the amount of
$73,000.00, which the vendor is not
authorized to exceed. The vendor exceeds at
its own risk.

The Contracting Officer's Representative
(COR) 1is Isabel Deluca and the Alternate
COR is Lesley Jantarasami.

Isabel Deluca
(202) 343-9247
deluca.isabellepa.gov

Lesley Jantarasami
(202) 343-9929
jantarasami.lesley@epa.gov
Admin Office:
HPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 09/01/2015 to
08/31/2016

0001 Support for Communications Efforts: Task 1, 73,000.00
Task 2 and Task 4.

Pre-priced total ceiling price of
$166,750.00.

The call order is hereby incrementally
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $73,000.00

AUTHORIZED FOR L.OCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) §3.213(f)
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PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers,

DATE OF ORDER  |CONTRACT NO.
08/26/2015 |[EP-BPA-12-H-0025

ORDER NO,
EP-B15H-00168

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT QUANTITY
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() (9}

funded in the amount of $73,000.00, which
the vendor is not authorized to exceed.

Accounting Info:
15-16-B-58F1~-101A46-2505-1558FC5740-00
1 BFY: 15 EFY: 16 Fund: B Budget Org:
58F1 Program (PRC): 101A46 Budget
(BOC): 2505 DCN - Line ID:
1558FC5740-001

Funding Flag: Complete

Funded: $73,000.00

The total for this award is shown in box
1764y«

The obligated amount of award: $73,000.00.

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2008)
Prescribed by GSA FAR (48 CFR) 63.213(f)



Attachment A: Statement of Work

Title: Support for Climate Communications Efforts

{.  INTRODUCTION

The Climate Change Division (CCD) in the U.S. EPA’s Office of Air and Radiation works to assess and
address global climate change and the associated risks to human health and the environment. The
CCD plays a key role in the United States and international efforts to address climate change by:

e Educating the public and EPA’s efforts to address it

¢ Implementing voluntary programs to reduce non-carbon-dioxide (COz) emissions

e Analyzing greenhouse gas emissions and economically efficient reduction, sequestration,
and adaptation options

e Communicating climate analyses and strategies to policy-makers, experts, and U.S. climate
negotiators

¢ Building effective international capacity to analyze and reduce GHG emissions and
associated air pollution

e Managing a greenhouse gas emissions reporting program and publishing the collected data

This Statement of work (SOW) supports EPA/CCD in its efforts to educate the public about climate
change and EPA activities to address it, to maintain and improve the climate change website,
creating and updating fact sheets, and developing content and strategies for social media outreach.

Il. BACKGROUND AND PUPOSE

EPA strives to improve the ability of the American public to participate in the protection of human
health and the environment providing quality environmental education and data. EPA’s Climate
Change Division supports this goal by:

e Presenting accurate and engaging information on the issue of climate change and global
warming in a way that is understandable and meaningful to communities, individuals,
businesses, public officials, and government.

e Increasing public awareness concerning carbon pollution, greenhouse gas emissions, the
science and impacts associated with global warming, and mitigation and adaptation efforts
and options

e Supporting EPA’s climate change education, outreach, and communication efforts

ill. STATEMENT OF WORK TASK

Task 1 - Project Management

Under this Task, the Contractor shall attend a kick-off meeting, via either conference call or in
person (whichever is most cost-effective to the Government), to discuss the goals and strategy for
completing the deliverables. This kick-off meeting will serve as an informational session to answer




questions and solicit feedback from the Contractors on work plan, scope of deliverables, and due
dates; and to provide the necessary background documents and information. The Contractor, under
this Task, shall also attend a wrap-up meeting at the end of the period of performance to discuss
work completed under the Tasks in the Statement of Work, and to deliver relevant files (high
resolution source files for images, etc.) necessary for future updates to the deliverables (web pages,
fact sheets, etc.)

The Contractor shall provide project management under this task, and shall submit a monthly status
report to EPA’s Contracting Officer’s Representative (COR) and Contracting Officer (CO), in
accordance with the Project Reporting section below. In addition, the Contractor shall develop a
budget tracking template to provide the COR spending updates more frequently (weekly or
biweekly), as requested by the COR. The Contractor shall participate in weekly or bi-weekly calls to
discuss the status of deliverables, any materials or responses needed from the COR, and next steps.

The Contractor shall ensure that the final products under each task meet the requirements set out
in this document.

Kick-off meeting; revised staffing and Within 2 weeks of award of task order or

budget plan, as needed task(s)

Budget tracking template Within 5 business days of kick-off meeting

Monthly progress report By 10%" business day each month

Status update calls Weekly, bi-weekly, or as requested by COR
(will depend on status of deliverables)

Wrap-up meeting 2 weeks prior to the end of POP, per COR
direction

Task 2: Maintenance and updates of the climate change website (www.epa.gov/climatechange)

The Climate Change Division is responsible for maintaining the climate change website for the
Agency. Under this task, the Contractor shall ensure that EPA is updating the site to reflect timely
information on EPA’s climate activities and other climate topics. This includes updating and adding
pages or topics to the site as necessary, and updating and maintaining the climate change news
page. The Contractor shall be familiar with the site, and have adequate expertise with climate
change science and policy to be able to draft language for the site on these topics.

The Contractor shall have direct experience working with both html sites and sites that utilize the
EPA Drupal template, and shall keep up-to-date on EPA web policies and standards to ensure that
web revisions adhere to the requirements set by the EPA web council.




The Contractor shall accomplish the following subtasks:

e Maintain a test server and implement routine updates — The Contractor shall set up a copy
of the EPA website on a password protected internal server that will serve as a staging area
for updates to be reviewed by EPA staff, The Contractor shall make routine updates to the
site on an as needed basis, and troubleshoot any technical issues that arise. The Contractor
can anticipate at least five (5) minor updates per month. Updates could include adding items
to the news pages within the site, developing and updating banners, and updating links,
images, and text within existing pages. The Contractor shall be prepared to respond to quick
turnaround requests from the COR that would require updates to go live within 2 hours. To
the extent possible, the COR will advise the Contractor in advance during times when quick
turn changes are anticipated. The Contractor can also anticipate more comprehensive
updates or additions, equivalent to building 10-20 new web pages (not including content
development). This may involve creating new pages and/or reorganizing content within an
existing topic area, and updating navigation and landing pages to reflect new or reorganized
content. For new pages, EPA will provide the Contractor with the text and images (EPA will
draft, or the Contractor will draft under Task 4).

e Analytics — Site statistics are collected are collected via Google Analytics (GA). The The
Contractor shall review the site statistics and prepare 3 overview reports detailing key site
statistics for the site as a whole. The Contractor can expect to provide 2-3 special reports for
specific sections of the site, as requested by the COR; to prepare up to 5 automated
statistics reports for CCD web content; and 1 review and update of GA dashboards for the
site.

Deliverables and schedule under Task 2

Set up test server and routine updates Test server in place within 1 weeks of
award of TO

Simple web updates within 2 days; quick-
turn requests within 2 hours; larger web
updates within 2 weeks of receiving
technical direction

Developing Content for the web For single pages: first draft of new content,
within 2 weeks of technical direction.

For > 3 pages: first draft of new content
within 1 month (or on a rolling basis as
determined in the TD)

Analytics One over-arching analytics report within 2
weeks of the start of the TO; another (with
year-end statistics) at by Jan. 15, 2015; the




final report 2 weeks prior to the end of the
POP.

Additional analytics deliverables within 2
weeks of request by COR.

Task 3: Drupal Transition

In addition to maintaining and updating the current html version of the climate change site (Task 2),
the Contractor shall develop and implement a transition plan for moving the climate change web
site into EPA’s Drupal content management system by September 30, 2016. The content included in
this transfer includes all content in the epa.gov/climatechange web domain, except the Students’

Guide to Climate Change and the GHG Inventory Data Explorer.

Subtasks will include:

Developing calendar for Drupal conversion; reminding all parties of deadlines and due dates
to keep project on schedule; updating and re-distributing calendar as needed

Proposing changes to the current site’s navigation to fit into the structure allowed within
the Drupal template, and developing wireframes of example pages to show how navigation
would work

Mocking up 5-10 versions of example header and internal pages in Drupal to determine a
design template for the rest of the site

Building site in Drupal —transferring existing web content to Drupal (approximately 230 web
pages and 800 pdfs) according to agreed-upon site structure & design, and following the
calendar

Communicating with EPA’s Office of Environmental Information, as needed, to solve any
problems with site functionality

Routine updates and maintenance to the site in Drupal once live (and htmi site is

offline)More information about EPA’s web guide can be found here:

http://www?2.epa.gov/webguide

Deliverables and schedule under Task 3

Calendar outlining project tasks and timing

2 weeks after launch of TO

Draft memo outlining proposed navigation
scheme (or options) for the site in Drupal &
wireframes to illustrate the approach(s)

1 month after launch of TO (or as directed
by COR)

Mock-ups of example header and internal
pages to use as templates

2 weeks after navigation approach
finalized; or on a rolling basis as directed
by COR

Site build/transfer

According to calendar




Routine updates to final site in Drupal Simple web updates within 2 days; quick-
turn requests within 2 hours; larger web
updates within 2 weeks of receiving
technical direction

Task 4: Developing content, messaging and visuals for the web, handouts, and social media

The contractor shall provide EPA with communications support by developing fact sheets, web
pages, graphics, social media posts, and similar content on climate change issues (including, for
example, fact sheets on climate change impacts on human health, ecosystems, and society, and
what individuals can do; and updated web pages on climate change basics and frequently asked
questions. Social media content may include developing graphics for micro-infographics, along with
short messages related to climate change science, impacts, greenhouse gas data, and what
individuals can do to reduce their carbon footprint,

For budgeting purposes, the Contractor shall plan on developing:

e Up to 10 revised or new web pages on climate science, climate basics, or what you can do
about climate change

e Up to 8 new or updated fact sheets (in pdf format) over the course of the contract

e 10-15 social media messages per month (including images or micro-infographics, where
applicable) for Facebook, Twitter, and/or Instagram;

Deliverables and schedule under Task 4

Social media messages Monthly, first month’s content due 2-3
weeks after kickoff, with goal of creating

content 1-2 months in advance.

Fact sheets Per technical directive

Visual content (images & micro- Developed as needed to support social
infographics) media messages, or as directed by COR
Other social media content Individual messaging products due within 2

weeks of technical directive

Task 5: Maintaining and updating the Students’ Guide to Global Climate Change website




EPA’s A Student’s Guide to Global Climate Change Website (www.epa.gov/climatechange/students),
supports EPA’s goal of improving environmental education:

o By presenting accurate information on the issue of climate change and global warming in a
way that is accessible and meaningful to students and educators.

o By increasing public awareness concerning greenhouse gas emissions, the science and
potential impacts associated with climate change, and mitigation and adaptation actions
and options; and,

o By supporting EPA's climate change outreach and communication efforts.

This Task will support limited maintenance and minor updates to the Student’s Climate Change
Website. The work will specifically include: website content management, content updates, and
targeted website promotion and messaging. This Task will target updates to areas where site
content is outdated or difficult to access, rather than wide-scale enhancements and additions to the
site. Below are the key areas of work under this task:

¢ Site Maintenance and Support
The Contractor shall maintain a test server for viewing updates to the Student site before
publication. The Contractor shall undertake all activities required for web maintenance and
updates for the student climate change website including key activities such as:

o Periodically reviewing the site to check for broken links

o Reviewing the site to identify outdated references, and updating as necessary

o Where outdated content is identified, assisting with the development of updated site
content, and linking between the Students site and the main site
(epa.gov/climatechange). For budgeting purposes, the Contractor can expect to update
approximately 10 web pages.

o Transferring the site’s 8 interactive “expeditions,” from Flash to video. This may include
script updates, re-recording the voice-over, transferring the video to YouTube, and moving
the quizzes to a query format at the end of the video.

o Updating or adding content to the “Did You Know” section of the site

o Site analytics
The Contractor shall review the site statistics and prepare up to 3 overview reports detailing key
site statistics for the site as a whole—one at the start of the contract and one at the end of the
calendar year, and one at the end of the contract.

¢ Outreach and social media
The Contractor shall provide and implement recommendations on how to promote the
Students’ site to potential partners, such as other government climate change sites and
educational organizations. The Contractor shall also develop social media messages promoting
the Student site (3 per month), for distribution via EPA’s main social media channels, and to
share with partner organizations.

Deliverables and schedule under Task 5:




Site review for broken links and outdated Within 3 weeks of kickoff

content; proposed plan for updates

Site updates and maintenance As indicated in final plan for updates; small
updates should be completed within 2 days
of technical directive; larger updates
should be completed within 1-2 months of
technical directive

Analytics First report within 2 weeks of kick off,
second by January 15, 2015, and third
report due 2 weeks prior to end of POP

Outreach and social media Report with recommendations on
improving social media due within 1 month
after kick-off

Social media content due monthly, with
goal of creating content 1-2 months in
advance.

Task 6: Developing materials to visualize greenhouse gas emissions

The Contractor shall work with EPA to develop educational materials specifically related to EPA data
on U.S. greenhouse gas emissions (e.g., as found in the Inventory of U.S. Greenhouse Gas Emissions
and Sinks). These will include the development of 3-5 visually compelling images and 1 short video
(up to 3 minutes), animation, or interactive module for use on the EPA website or social media.
These products should convey greenhouse gas emissions data in a concrete and accessible way for
concerned citizens and policymakers. The work will entail working with EPA to determine what GHG
statistics are most compelling for EPA audiences; developing messaging and a story board about
why GHG emissions are important and what EPA is doing to address them; assisting with revisions to
the storyboard based on EPA management review, and completing the visual stills and video
product according to the final plan or script. The work will also entail developing volumetric
graphical representations of greenhouse gas quantities, drawing on science related to greenhouse
gases.

Deliverables and schedule under Task 6:

First draft of concept proposal and One month after kick-off
development plan

Revised proposal based on EPA feedback 2 weeks after comments, this may require
several iterations




Visual stills Per development plan

Draft video/animation product NLT 3 months prior to end of POP

Final video/animation product By end of POP

IV. PLACE OF PERFORMANCE

The work described in this Call order shall be conducted at the successful offeror’s facility.

V. PERIOD OF PERFORMANCE

The period of performance for this Call order is for one year following date of award.
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BPA Call Order Title: Support for Climate Communications Efforts
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(2) To modify the total obligation/funding amount; and

(3) To correct the total ceiling price in EAS for Line Item 0001 for this order based on
the accepted pre-priced quotation dated July 7, 2015 in the amount of $166,750.00 for the
award of Task 1, Task 2, and Task 4 per the base order. This correction does not alter the

Continued ...
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base order and is not deemed a ceiling price
increase.

This Time~and~Materials (T&M) call order is
hereby incrementally funded in the amount of
$77,632.00, which the vendor is not authorized to
exceed. The vendor exceeds at its own risk.

This task order is for severable services.

All other terms and conditions remains unchanged
and in full force and effect.

The Contracting Officer's Representative (COR) is
Isabel Deluca and the Alternate COR is Lesley
Jantarasami.

Isabel Deluca
| (202) 343-9247
deluca.isabellepa.gov

Lesley Jantarasami

(202) 343-9929

jantarasami.lesley@epa.gov

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $93,750.00
New Total Amount for this Version: $166,750.00
New Total Amcunt for this Award: $166,750.00
Obligated Amount for this Modification: $4,632.00
New Total Obligated Amount for this Award:
$77,632.00

CHANGES FOR LINE ITEM NUMBER: 1

; Total Amount changed

| from $73,000.00 to $166,750.00

| Obligated Amount for this modification: $4,632.00

| CHANGES FOR DELIVERY LOCATION: OAR/OAP/CCD
| Amount changed from $73,000.00 to $166,750.00

NEW ACCOUNTING CODE ADDED:

Account code:
14~15-B-58F6-101A46XP3-2505-1558FC5512-001
Beginning Fiscal Year 14

| Ending Fiscal Year 15

‘ Fund (Appropriation) B

Budget Organization 58F6

Program (PRC) 101A46XP3

Continued
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Percent: 0

Subject To Funding: N
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109 TW Alexander Drive
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Payment:
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109 TW Alexander Drive
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Durham NC 27711
FOB: Destination
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from $77,632.00 to $166,750.00

and contractor incurred expenses shall not exceed the call order ceiling at $166,750.00.
The contractor exceeds at its own risk.

All other terms and conditions remain unchanged and in full force and effect.
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STATEMENT OF WORK
Climate Change Related Products

L INTRODUCTION

The U.S, Environmental Protection Agency’s Climate Change Division (CCD) works towards
the mission of assessing and addressing global climate change and the associated risks to
human health and the environment. CCD plays a key role in United States and international
efforts to address climate change by analyzing greenhouse gas (GHG) emissions and
economically-efficient reduction (mitigation) and adaptation options; communicating climate
analyses and strategies to policy-makers, experts and U.S, climate negotiators; and educating
the public on climate change. CCD is also responsible for implementing EPA's Greenhouse
Gas Reporting Program, which requires reporting of GHG data and other relevant information
from large sources and suppliers in the United States.

CCD’s Climate Science and Impacts Branch (CSIB) is responsible for a variety of analytical
activities such as assessing climate change vulnerability and integrating information on climate
science, impacts, and mitigation and adaptation strategies into broader analytical frameworks.
One of the primary roles of CSIB is to synthesize and leverage existing information on climate
science, impacts, indicators, and adaptation to soundly inform policy decisions and
communicate science to the public and other audiences.

I. BACKGROUND

EPA requires support for peer review of the draft Avoided Economic Risks of Climate Change:
Technical Report in Support of the Fourth National Climate Assessment, select climate change
indicators, and up to three technical products.

Climate Change Impacts and Risk Analysis Project

The draft Aveoided Economic Risks of Climate Change: Technical Report in Support of the Fourth
National Climate Assessment’ describes the main components of the second modeling phase of
EPA’s Climate Change Impacts and Risk Analysis (CIRA) project?, including contributions from
other Agencies and organizations. The primary objective of this report is to document the
methodologies and results of this phase of the modeling project, including the technical
inputs/scenarios/projections and the sectoral impacts analyses. These results are intended to
communicate to what degree risks and damages across multiple sectors in the US (i.c., human
health, water resources, energy, ecosystems, etc.) may be avoided or reduced in futures with and
without significant global action to reduce GHG emissions. As such, they are intended to serve as
technical input to the U.S. Global Change Research Program’s (USGCRP) Fourth National
Climate Assessment.

Climate Change Indicators

! Note, title subject to change.
* You can learn more about the first phase of the CIRA project at: htip://www.epa.gov/cira.

1




To communicate information about trends in observed climate change in the United States,
EPA’s climate change indicators team has published three editions of a report and maintains
all indicator information online®, The current suite includes 30 climate change-related
indicators in six broad categories: greenhouse gases, weather and climate, oceans, snow and
ice, health and society, and ecosystems. EPA’s climate change indicators at national and
regional scales and focus primarily on the United States, but in some cases global trends are
presented in order to provide context or a basis for comparison. Scientists, analysts, decision-
makers, and others use indicators to help track trends over time in the state of the environment,
key factors that influence the environment, and effects to society. EPA’s climate change
indicator framework includes a standard set of selection criteria to assist in the screening and
evaluation of new indicators. The general process for the incorporation of new indicators is
outlined in EPA’s technical documentation”.

Technical Product

CSIB publishes a variety of technical products related to climate science, impacts, and
mitigation and adaptation strategies. The subject of the technical products will be determined
after award, and may include, but are not limited to, analyses related to projected changes in
health impacts, extreme events, and flooding.

n. TASKS
Task 1. Provide program management support for the task order.

The Contractor shall provide project management under this task®, and shall submit a monthly
status report to EPA’s contracting officer’s representative (COR) in accordance with the
Project Reporting section. During the period of performance, the Contractor shall immediately
inform the COR and CO by telephone and/or email of any problems that may impede
performance along with any corrective actions needed by the EPA or the Contractor to solve
the problem,

Under this task, the Contractor shall also attend a kick-off meeting via conference call to
discuss the goals and strategy for completing future deliverables, including whether the
schedule of deliverables must be revised based on the status of the report as of that time. This
kick-off meeting will serve as a discussion to clarify EPA’s requirements, solicit ideas and
feedback from the Contractor, as well as formulate ideas for work to be completed by the
Contractor under the Tasks listed below. The Contractor shall discuss the format of the
Monthly Progress Report, including more detailed budget tracking, and propose a progress
report template to the EPA COR for approval. The Contractor will also participate in-one or
more wrap-up discussions at the end of the period of performance, or when the necessary
support has been completed, to discuss work completed under the tasks in Section I11.

3 You can learn more about EPA’s climate change indicators at: hitp://www.epa.gov/climatechangé/indicators/

4 Technical documentation can be found at: http://www.epa.gov/climatechange/indicators/download.htm|

% Per the RFQ, “Labor hours associated with project management activities should be apportioned to the individual
technical tasks [i.e. numbers 2 through 4]. An offeror’s price for Task 1 should not include project management
activities. Task 1 will not be divided by the percentage of the other tasks awarded to the successful offercr(s).” Thus,
no labor or other costs shall be specifically identified with Task 1 in the Contractor’s:Price Quotation.
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TASK/ MILESTONE/DELIVERAB DUE DATE

SUBTA LE

SK

I Kick-off review meeting or call Within 1 week of task-order award
with EPA COR

1 Work plan sent to EPA I week after kick-off meeting or call

Task 2. Peer Review of Technical Report

EPA is preparing the report entitled Avoided Economic Risks of Climate Change: Technical
Report in Support of the Fourth National Climate Assessment 1o be released in spring or
summer 2017. To ensure an accurate and high quality product, the report will be subject to an
independent, external peer review (letter), following the procedures and guidelines in EPA s
Peer Review Handbook, 4™ Edition, EPA/100/B-15/001 for reports that do not provide
influential scientific information. EPA estimates that the peer review will begin in December
2016, and will need to be completed by the end of March 2017.

The objective of this review will be to facilitate peer review by independent, qualified, and
objective experts who will be charged with ensuring that the information summarized by EPA
is technically supported, competently performed, properly documented, and consistent with
established quality criteria. Given that the modeling analyses, methods and results underlying
the report have been previously peer reviewed and published in the research literature, this
review will not focus on reevaluating or reassessing the adequacy or rigor of these completed
analyses. Rather, the charge will be to carefully review and provide feedback on whether the
methods of the underlying peer-reviewed literature are accurately summarized and
documented, and whether the results across impact sectors and regions are appropriately and
clearly described.

Subtask 2.1: Preparation for peer review

Develop Peer Review Charge

Consistent with EPA’s Peer Review Handbook, the COR will provide the Contractor with a
substantive list of questions to be included in the charge letter to ensure that the peer review
meets the Agency’s needs. These questions will be provided to the contractor at the kick-off
meeting. Based on this list, the Contractor shall develop a draft of the peer review charge for
EPA’s review and approval. In the charge, the Contractor should include clear guidelines to peer
reviewers for conducting and submitting their review, for using a comment spreadsheet template,
and for maintaining confidentiality of review materials. The Contractor shall finalize the charge
letter to the peer reviewers for use in Task 2.2.

Develop velting criteria and process for reviewer selection, and identify and obtain commitments
Jrom peer reviewers

The Contractor shall 1) develop vetting criteria and process for selecting 7-9 expert reviewers,
external to EPA, to provide independent reviews of the draft report and 2) identify and obtain
commitments from peer reviewers. The Contractor could consider non-EPA, Federal employees,




but no more than 3 total. The Contractor, not EPA, is responsible for selecting who will perform
the peer review, but EPA may establish minimum criteria for reviewer selection in accordance
with the Agency’s Peer Review Handbook.

All reviewers will be charged with reading the full report. The Contractor shall ensure that the
selected reviewers have expertise that appropriately covers the breadth of science and technical
issues covered in the report. All reviewers must be familiar with the available literature on climate
change impacts across sectors in the U.S., such as North America chapters of the
Intergovernmental Panel on Climate Change’s (IPCC) assessments and the USGCRP reports.
Each one of the individual reviewers will have expertise and a strong background in one or more
of the following:

e Environmental economics, in particular the valuation or monetization of climate
change impacts;

e Applied climate change impacts modeling and analysis;

e Communication of environmental issues (preferably climate change);

* Water resources impacts (preferably with expertise in at least one of the following
topics: flooding damages, drought, and supply and demand economic modeling);

» Electric power impacts (preferably with expertise in at least one of the following
topics: electricity demand, and electricity supply, including hydropower & thermo-
electric cooling impacts);

¢ Infrastructure impacts (preferably with expertise in at least one of the following topics:
coastal development, bridges, roads, and urban drainage);

s Ecological impacts of climate change (preferably with expertise in at least one of the
following: coral reefs, mollusks fisheries, freshwater fish, wildfires, and terrestrial
vegetative carbon storage);

¢ Human health impacts of climate change (preferably with knowledge about at least one
of the following topics: air quality, extreme temperature mortality, labor supply, and/or
water quality);

» Impacts on agriculture and forestry (preferably with expertise in estimating crop yield
impacts from climate change).

Neither the COR nor any other EPA employee will be involved in approving or disapproving
individual peer reviewers, although EPA may review and comment on the contractor’s selection
of peer reviewers as a whole to determine whether the group meets the established criteria. The
Contractor shall follow all applicable guidelines in EPA’s Peer Review Handbook regarding
velting candidate peer reviewers with respect to potential conflicts of interest and appearances of
a lack of impartiality. In addition to describing their proposed approach for vetting potential
expert reviewers, the Contractor shall document their vetting process and include this information
in the peer review report described in Task 2.2 below.

Any compensation to reviewers should be paid in accordance with EPA’s Peer Review
Handbook. Depending on the preferences of the contractor and reviewers, some may be paid a
fixed honorarium (as Other Direct Costs) or a contract for hours (as direct labor). In any case, the
Contractor shall clearly state in their proposal their plan for compensating reviewers for their
time.




Subtask 2.2: Conduct and document peer review (including re-review if necessary)

The Contractor shall conduct an expert peer review of the draft report according to the Peer
Review Guidelines. The Contractor shall provide peer reviewers with the charge, the draft
report and any supplementary documents necessary to perform the review (e.g. CIRA papers
previously published, etc).

Upon receipt of comments from the expert reviewers, the Contractor shall provide a
documented compilation of all comments in the form of a comments spreadsheet containing a
separate row for each and every substantive comment, and a separate column with a unique
comment number for each comment, page number, paragraph, reviewer name, and the text of
the comment.

Re-reviewys

The Contractor shall provide re-reviews for those sections of the report that require a re-
review. A re-review may be necessary if the expert reviewers find that a section requires a
significant re-write. The re-reviews will include annotations on the comments spreadsheet
indicating whether the reviewer is satisfied with how the authors addressed their original
comment, and/or suggestions about any additional changes needed to address those original
comments; and/or whether the reviewer is satisfied with changes made in response to
stakcholder comments.

Prepare Peer Review Report and other documentation for potential release to the public
Upon completion of peer review, the Contractor shall prepare a peer review report that documents
the review process. This information shall be written up in a report and delivered to the COR.
Specifically, the peer review report shall contain:

¢ A detailed account of the peer review process and procedures.

» Logistical information about conduct of the peer review (e.g., criteria for reviewer
identification, vetting procedures, schedule of peer review);
Information about the peer reviewers (e.g., reviewers’ names, affiliations, etc);
Materials and information (including the charge) given to the peer reviewers;
The draft work product submitted for peer review or re-review;

o Comments received from the reviewers (comment spreadsheet).
The Contractor’s peer review report will be used by the COR in developing the final peer review
record, which will also contain rationale for the type of peer review performed and an explanation
of how the peer review comments were addressed by staff/authors developing the technical
document,

SCHEDULE OF MILESTONES AND DELIVERABLES

TASK DELIVERABLE DUE DATE
21 Final peer review charge 1 week after EPA provides list of
) questions for the charge
Brief memo describing vetting Draft to EPA 1 week after kick-off
2.1 process for peer reviewer meeting; final plan 1 wecek after
selection receiving EPA comments
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21 Draft list of peer reviewers 2 weeks afier finalizing vetting
process
21 Obtain commitments from peer No later than 2 weeks before peer
' reviewers review begins
Delivery of peer review draft No later than 2 business days after
22 from Contractor to Reviewers EPA provides draft to contractor,
Expert Reviews delivered to Within 4 weeks of receipt of draft
22 EPA materials
Spreadsheet with reviewer Within 5 working days after receipt
2.2 comments delivered to EPA of comments from reviewers
29 Delivery of draft for re-review Within two days after receipt of
- from Contractor to reviewers materials from EPA.
29 Re-reviews delivered to EPA. 2 weeks after EPA provides draft
report for re-review
Spreadsheet with re-review Within 5 working days after receipt
22 comments delivered to EPA of re-review comments from
reviewers.
Peer review report Within 20 days after receipt of re-
2.2 review comments.

Task 3: Peer Review of EPA Climate Change Indicators

EPA requires support to facilitate the peer review of proposed new indicators (i.e., graphics,
summary text, and technical documentation) and any other related content for publication. The
review may include single or multiple indicators, and if necessary be performed on a rolling
basis.

Subtask 3.1: Preparation for peer review

Develop Peer Review Charge

Consistent with EPA’s Peer Review Handbook, the COR will provide the Contractor with a list of
questions to be included in the charge letter to ensure that the peer review meets the Agency’s
needs. These questions will be provided to the contractor at the kick-off meeting. Based on this
list, the Contractor shall develop a draft of the peer review charge for EPA’s review and approval.
In the charge, the Contractor should include clear guidelines to peer reviewers for conducting and
submitting their review, for using a comment spreadsheet template, and for maintaining
confidentiality of review materials. The Contractor shall finalize the charge letter to the peer
reviewers for use in Task 3.2.

Identify and obtain commitments from peer reviewers

The Contractor shall identify and obtain commitments from peer reviewers. The Contractor, not
EPA, is responsible for selecting who will perform the peer review, but EPA may establish
minimum criteria for reviewer selection in accordance with the Agency's Peer Review Handbook.




The contractor shall facilitate reviews of the new indicators by reviewers with expettise in the
fields related to those draft indicators. For estimation purposes, the Contractor should assume
that EPA will require the services of 3-6 peer reviewers for review of approximately six
indicators, Each reviewer will focus on those indicators and associated technical
documentation within the expertise of the reviewer., Depending on the indicator topic, a
reviewer may be responsible for more than one of the draft indicators. Given the scientific
fields upon which the reviewed indicators rely, the following areas of expertise may be
required:

* Physical climate related indicators: air and water temperature, precipitation, extreme
weather, drought, ground-water levels or water supply.

¢ Physical and ecological indicators related to the Arctic, including permafrost, coastal
erosion, as well as indicators related to impacts to human communities.

e Forest or phenology related indicators. Forest health related indicators, such as onset
or length of the wildfire fire season, pest disturbance.

¢ Climate and health, air quality impacts related to dust and other particulate matter.
Water, food, and vector-borne diseases.

e Population vulnerability and indicators related to increasing risk.

Neither the COR nor any other EPA employee will be involved in approving or disapproving
individual peer reviewers, although EPA may review and comment on the contractor’s selection
of peer reviewers as a whole to determine whether the group meets the established criteria. The
Contractor shall follow all applicable guidelines in EPA’s Peer Review Handbook regarding
vetting candidate peer reviewers with respect to potential conflicts of interest and appearances of
a lack of impartiality. In addition to describing their proposed approach for vetting potential
expert reviewers, the Contractor shall document their vetting process and include this information
in the peer review report described in Task 3.2 below.

Any compensation to reviewers should be paid in accordance with EPA’s Peer Review
Handbook. Depending on the preferences of the contractor and reviewers, some may be paid a
fixed honorarium (as Other Direct Costs) or a contract for hours (as direct labor). In any case, the
Contractor shall clearly state in their proposal their plan for compensating reviewers for their
time.

Subtask 3.2: Conduct and documient peer review (including re-review if necessary)

The Contractor shall conduct an expert peer review of the draft indicators according to the Peer
Review Guidelines. The Contractor shall provide peer reviewers with the charge, the draft
indicator and any supplementary documents necessary to perform the review (e.g. technical
documentation, etc).

Upon receipt of comments from the expert reviewers, the Contractor shall provide a
documented compilation of all comments in the form of a comments spreadsheet containing a
separate row for each and every substantive comment, and a separate column with a unique
comment number for each comment, page number, paragraph, reviewer name, and the text of
the comment.




Re-reviews

The Contractor shall provide re-reviews for those draft indicators that require a re-review. The
reqreviews will include annotations on the comments spreadsheet indicating whether the
reyiewer is satisfied with how the authors addressed their original comment, and/or
suggestions about any additional changes needed to address those original comments; and/or
whether the reviewer is satisfied with changes made in response to stakeholder comments. For
estimation purposes, the Contractor shall assume that one draft indicator may need re-review.

Prepare Peer Review Report
Upeon completion of the peer review, the Contractor shall prepare a peer review report that
dacuments the review process. This information shall be written up in a report and delivered to

the COR. Specifically, the peer review report shall contain:

* & & o

The Contractor’s peer review report will be used by the COR in developing the final peer review
record, which will also contain rationale for the type of peer review performed and an explanation

¢ A detailed account of the peer review process and procedures.

* Logistical information about conduct of the peer review (e.g., criteria for reviewer
identification, vetting procedures, schedule of peer review);

Information about the peer reviewers (e.g., reviewers’ names, affiliations, etc);
Materials and information (including the charge) given to the peer reviewers;

The draft work product submitted for peer review or re-review;

Comments received from the reviewers (comment spreadsheet),

of how the peer review comments were addressed by staff developing the technical support

document.

SCHEDULE OF DELIVERABLES

TASK DELIVERABLE DUE DATE
5 1 Final peer review charge 1 week after EPA provides list of
questions for the charge
3.1 Dratft list of peer reviewers 2 weeks after EPA provides list of
draft indicators
3.1 Obtain commitments from peer No later than 2 weeks before peer
reviewers review begins
Delivery of peer review draft No later than 2 business days after
3.2 indicators from Contractor to EPA provides draft to contractor.
Reviewers
3.2 Expert Reviews delivered to Within 4 weeks of receipt of draft
EPA materials
el Spreadsheet with reviewer Within 5 working days after receipt
comments delivered to EPA of comments from reviewers '
3.2 Delivery of draft for re-review Within two days after receipt of
from Contractor to reviewers materials from EPA.




3.2 Re-reviews delivered to EPA. 2 weeks after EPA provides draft
report for re-review

3.2 Spreadsheet with re-review Within 5 working days after receipt
comments delivered to EPA of re-review comments from
reviewers,
3.2 Peer review report Within 20 days after receipt of re-

review comments,

Task 4. Conduct and document a letter review of up to three Technical Products.

The Contractor shall provide an independent letter review of up to three technical products.
The subject of the technical products will be determined after award, and may include, but are
not limited to, analyses related to projected changes in health impacts, extreme events, and
flooding.

Subtask 4.1: Preparation for peer review

Develop Peer Review Charge

Consistent with EPA’s Peer Review Handbook, the COR will provide the Contractor with a list of
questions to be included in the charge letter to ensure that the peer review meets the Agency’s
needs. Timing of delivery of the questions for each technical product will be provided to the
contractor at the kick-off meeting. Based on this list, the Contractor shall develop a draft of the
peer review charge for EPA’s review and approval. In the charge, the Contractor should include
clear guidelines to peer reviewers for conducting and submitting their review, for using a
comment spreadsheet template, and for maintaining confidentiality of review materials. The
Contractor shall finalize the charge letter to the peer reviewers for use in Task 4.2.

Identify and obtain commitments from peer reviewers

The Contractor shall identify and obtain commitments from approximately three peer reviewers
per each technical product. The Contractor, not EPA, is responsible for selecting who will
perform the peer review, but EPA may establish minimum criteria for reviewer selection in
accordance with the Agency’s Peer Review Handbook. The contractor will identify reviewers
based on information provided to the Contractor.

Neither the COR nor any other EPA employee will be involved in approving or disapproving
individual peer reviewers, although EPA may review and comment on the contractor’s selection
of peer reviewers as a whole 1o determine whether the group meets the established criteria. The
Contractor shall follow all applicable guidelines in EPA’s Peer Review Handbook regarding
vetting candidate peer reviewers with respect to potential conflicts of interest and appearances of
a lack of impartiality, In addition to describing their proposed approach for vetting potential
expert reviewers, the Contractor shall document their vetting process and include this information
in the peer review report described in Task 4.2 below.

Any compensation to reviewers should be paid in accordance with EPA’s Peer Review
Handbook. Depending on the preferences of the contractor and reviewers, some may be paid a
fixed honorarium (as Other Direct Costs) or a contract for hours (as direct labor). In any case, the
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Contractor shall clearly state in their proposal their plan for compensating reviewers for their
time.,

Subtask 4.2: Conduct and document peer review

The Contractor shall conduct an expert peer review of the draft technical products according to
the Peer Review Guidelines. The Contractor shall provide peer reviewers with the charge, the
draft product and any supplementary documents necessary to perform the review.

Upon receipt of comments from the expert reviewers, the Contractor shall provide a
documented compilation of all comments in the form of a comments spreadsheet containing a
separate row for each and every substantive comment, and a separate column with a unique
comment number for each comment, page number, paragraph, reviewer name, and the text of
the comment.

Prepare Peer Review Report
Upon completion of the peer review, the Contractor shall prepare a peer review report that
documents the review process. This information shall be written up in a report and delivered to
the COR. Specifically, the peer review report shall contain:

s A detailed account of the peer review process and procedures.

* Logistical information about conduct of the peer review (e.g., criteria for reviewer
identification, vetting procedures, schedule of peer review);
Information about the peer reviewers (e.g., reviewers’ names, affiliations, etc);
Materials and information (including the charge) given to the peer reviewers;
The draft work product submitted for peer review or re-review;
Comments received from the reviewers (comment spreadsheet).

* & ¢ &

The Contractor’s peer review report will be used by the COR in developing the final peer review
record, which will also contain rationale for the type of peer review performed and an explanation
of how the peer review comments were addressed by staff developing the technical products,

SCHEDULE OF DELIVERABLES

TASK DELIVERABLE DUE DATE
41 Final peer review charge 1 week after EPA provides list of
’ questions for the charge
44.1 Draft list of peer reviewers 2 weeks after EPA provides the
draft technical product to the
contractor
4.1 Obtain commitments from peer No later than 2 weeks before peer
reviewers review begins
Delivery of peer review draft No later than 2 business days after
4.2 indicators from Contractor to EPA provides draft to contractor.
Reviewers
4.2 Expert Reviews delivered to Within 4 weeks of receipt of draft
EPA materials
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4.2 Spreadsheet with reviewer Within 5 working days after receipt
comments delivered to EPA of comments from reviewers
4.2 Peer review report Within 20 days after receipt of re-
review comments.

IV.  PERIOD OF PERFORMANCE
PERIOD OF PEFORMANCE DATES: 08/09/2016 THROUGH 08/08/2017
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Clause(s):

CUSTOM CO ADDED TERMS AND CONDITIONS
In the case of a conflict between the terms and conditions of the contractor's agreement and the terms and
conditions of this purchase order, all applicable federal statutes and regulations shall govern.

FAR 52.2124 CONTRACT TERMS AND CONDITIONS - COMMERCIAL ITEMS (MAY 2015)

This clause is incorporated by reference. The full text of the clause is available at:
https.//www.acquisition.gov/FAR/.

FAR 52.212-§ CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT
STATUTES OR EXECUTIVE ORDERS —~ COMMECIAL ITEMS (MAY 2015)

(@) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to
acquisitions of commercia!l items:
] 52.222-50 Combating Trafficking in Persons (FEB 2009)

(I Alternate | (AUG 2007)
X 52.233-3 Protest After Award (AUG 1996)
O 52.233-4 Applicable Law for Breach of Contract Claim (OCT 2004)

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated in this contract by reference to implement provisions of law or Executive
orders applicable to acquisitions of commercial items:

] 52.203-6 Restrictions on Subcontractor Sales to the Government (SEPT 2006)
O Alternate | (OCT 1995)
52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010)

52.203-15 Whistleblower Protections under the American Recovery and Reinvestment Act of 2009
(JUNE 2010)

52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards (JUL 2013)
52.204-11 American Recover and Reinvestment Act — Reporting Requirements (JUL 2010)

§2.209-6 Protecting the Government's Interest When Subcontracting with Contractors Debarred,
Suspended, or Proposed for Debarment (JUL 201.3)

52.209-9 Updates of Publicly Available Information Regarding Responsibility- Matters (JUL 2013)
52.208-10 Prohibition on Contracting with Inverted Domestic Corporations (MAY 2012)

52.219-3 Notice of Total HUBZone Set-Aside (NOV 2011)

gooo Oooogog oOa0d

52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JAN 2011)
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52.218-8 Notice of Total Small Business Set-Aside (NOV 2011)
J Alternate | (NOV 2011)

] Alternate Il (NOV 2011)

52.219-7 Notice of Partial Small Business Set-Aside (JUN 2003)
J Alternate | (OCT 1995)

] Alternate Il (MAR 2004)

52.219-8 Utilization of Small Business Concerns (JUL 2013)
52.219-9 Small Business Subcontracting Plan (JUL 2013)

] Alternate | (OCT 2001)

] Alternate Il (OCT 2001)

O Alternate 11l (JUL 2010)

52.219-13 Notice of Set-Aside of Orders (NOV 2011)

52.219-14 Limitations on Subcontracting (NOV 2011)
52.219-16 Liquidated Damages - Subcontracting Plan (JAN 1999)

§2.219-23 Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns
(OCT 2008)

il Alternate | (JUN 2003)

52.219-25 Small Disadvantaged Business Participation Program — Disadvantaged Status and
Reporting (JUL 2013)

52.219-26 Small Disadvantaged Business Participation Program - Incentive Subcontracting
(OCT 2000)

52.219-27 Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside

(NOV 2011)

52.219-28 Post Award Small Business Program Rerepresentation (JUL 2013)

52.219-29 Notice of Set-Aside for Economically Disadvantaged Women-Owned Small Business
Concerns (JUL 2013)

52.219-30 Notice of Set-Aside for Women-Owned Small Business Concerns Eligible Under
the Women-Owned Small Business Program (JUL 2013)

52.222-3 Convict Labor (JUN 2003)

52.222-19 Child Labor — Cooperation with Authorities and Remedies (MAR 2012)
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52.222-21 Prohibition of Segregated Facilities (FEB 1999)

52.222-26 Equal Opportunity (MAR 2007)

52.222-35 Equal Opportunity for Veterans (SEP 2010)

52.222-36 Affirmative Action for Workers with Disabilities (OCT 2010)

52.222-37 Employment Reports on Veterans (SEPT 2010)

52.222-40 Notification of Employee Rights Under the National Labor Relations Act (DEC 2010)
52.222-54 Employment Eligibility Verification (JUL 2012)

52.223-9 Estimate of Percentage of Recovered Material Content for EPA-Designated Products
(MAY 2008)

O Alternate | (MAY 2008)
52.223-15 Energy Efficiency in Energy-Consuming Products (DEC 2007)

52.223-16 |IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products
(DEC 2007)

] Alternate | (DEC 2007)

52.223-18 Contractor Policy to Ban Text Messaging While Driving (AUG 2011)
62.225-1 Buy American Act ~ Supplies (FEB 2009)

52.225-3 Buy American Act — Free Trade Agreements — Israeli Trade Act (NOV 2012)
] Alternate | (MAR 2012)

Ul Alternate Il (MAR 2012)

O Alternate [l (NOV 2012)

52.225-5 Trade Agreements (SEPT 2013)

52.225-13 Restrictions on Certain Foreign Purchases (JUN 2008)

52.225-26 Contractors Performing Private Security Functions QOutside the United States (JUL
2013)

52.226-4 Notice of Disaster or Emergency Area Set-Aside (NOV 2007)

52.226-5 Re;sirictions on Subcontracting Outside Disaster or Emergency Area (NOV 2007)
52.232-29 Terms for Financing of Purchases of Commercial ltems (FEB 2002)

52.232-30 Instaliment Payments for Commercial items (OCT 1995)

52.232-33 Payment by Electronic Funds Transfer—System for Award Management (JUL 2013)
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52.232-34 Payment by Electronic Funds Transfer—Other than System for Award Management
{(JUL 2013)

52.232-36 Payment by Third Party (JUL 2013)
52.238-1 Privacy or Security Safeguards (AUG 1996)
52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006)

O] Alternate | (APR 2003)

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial
services, that the Contracting Officer has indicated as being incorporated in this contract by reference to
implement provisions of law or Executive orders applicable to acquisitions of cornmercial items:

]

oo O oOoo0o o0

52.222-41 Service Contract Act of 1965, as Amended (NOV 2007)
52.222-42 Statement of Equivalent Rates for Federal Hires (MAY 1989)

52.222-43 Fair Labor Standards Act and Service Contract Act—Price Adjustment (Multiple Year
and Option Contracts) {(SEPT 2009)

52.222-44 Fair Labor Standards Act and Service Contract Act—Price Adjustment (SEPT 2009)

52.222-51 Exemption from Application of the Service Contract Act to Contracts for Maintenhance,
Calibration, or Repair of Certain Equipment—Requirements (NOV 2007)

§2.222-53 Exemption from Application of the Service Contract Act to Contracts for Certain
Services—Requirements (FEB 2009)

52.226-8 Promoting Excess Food Donation to Nonprofit Organizations (MAR 2009)

52.237-11 Accepting and Dispensing of $1 Coin (SEPT 2008)

(d) Comptroller General Examination of Record. The Contractor shall comply with: the provisions of this
paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified
acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records—Negotiation,

(1) The Comptroller General of the United States, or an authorized representative of the Comptrolier

General, shall have access to and right to examine any of the Contractor's directly pertinent records
involving transactions related to this contract,

(2) The Contractor shall make available at its offices at all reasonable times the records, materials,

and other evidence for examination, audit, or reproduction, until 3 years after final payment under this
contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other
clauses of this contract. If this contract is completely or partially terminated, the records relating to the work
terminated shall be made available for 3 years after any resulting final termination settlement. Records
relating to appeals under the disputes clause or to litigation or the settlement of claims arising under or
relating to this contract shall be made available until such appeals, litigation, or claims are finally resolved.
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(3) As used in this clause, records include books, documents, accounting procedures and practices,
and other data, regardiess of type and regardless of form. This does not require the Contractor to create or
maintain any record that the Contractor does not maintain in the ordinary course of business or pursuant {0
a provision of law.,

(e)(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (¢), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) ina
subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down &hall be-as
required by the clause—

{i) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr2010) (Pub. L. 110-252, Title
VI, Chapter 1 (41 U.S.C. 251 note)).

(iiy 82.219-8, Utilization of Smali Business Concerns{Dec 2010).(15 U.8.C. B37(d¥(2) and (3)),-in all
subcontracts that offer further subcontracting opportunities. If the subcontract {except subcontracts.to small
business concerns) exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor
must include 5§2.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(iil) 52.222-17, Nondisplacement of Qualified Workers (JAN 2013) (E.O. 13495). Flow down

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

(v) 52.222-35, Equal Opportunity for Veterans (Sep 2010) (38 U.S.C. 4212).

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) (29 U.8.C. 793).

(vii) 82.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010)
(E.Q. 134986). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. '

(vii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

(ix) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(g)).

. Alternate | (Aug 2007) of 52.222-50 (22 U.S.C. 7104(q)).

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment-Reguirements (Nov 2007) (41 U.8.C. 351, &t
seq.).

(xi) 82.222-53, Exemption from Application of the Service Contract Actto Contracts for Certain
Services-Requirements (Feb 2009) (41 U.S.C. 351, et seq.).

(xii) 52.222-54, Employment Eligibility Verification (JuL 2012).

(xiii) 52.225-26, Contractors Performing Private Security Functions Qutside the United States (JUL
2013) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C.
2302 Note}.

(xiv) 52.226-6, Promoting Excess Feod Donation to Nonprofit Organizations (Mar 2009) (Pub. L.
110-247). Flow down required in accordance with paragraph (e) of FAR clause 52.226-6.

(xv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2008)
(46 U.S.C. Appx. 1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of
FAR clause 52.247-64,

(2) White not required, the contractor may include in its subcontracts for commercial items-a minimal
number of additional clauses necessary to satisfy its contractual obligations.

CUSTOM CO ADDED  INVOICES ~ RTP FINANCE
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Invoices shall be prepared containing the following information: Purchase Order Number, description of
commodities/services furnished, period of performance, taxpayer 1D number and amount due.
invoices shall be submitted o the address specified in block 18a of this order.

OR

Invoices shall be submitted via e-mail to RTPReceiving@epa.gov. Provide the .pdf file with the following
naming convention and SUBJECT in email:

Si_PO#_invi#t.pdf Example: SI_EP08X00005_5335.pdf
For status of Invoice Payments, call the Financial Office's Customer Service at (919) 541-0816.

The FedEx/Commercial Courier address for invoices:
US EPA, RTP-Finance (Mail Drop D143-02)

4930 Page Road

Durham, NC 27703

CUSTOM TAX
The Federal Government is exempted from paying taxes. The tax exempt number is 52-085-2695.

FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effet as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of

a clause may be accessed electronically at this address: https://www.acquisition.gov/FAR/.

FAR 52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUNE 2013)

This clause is incorporated by reference. The full text of the clause is available at:
https://www.acquisition.gov/FAR/.

EPAAR 1552.211-79 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES
MANAGEMENT (JAN 2012)

This clause is incorporated by reference. The full text of the clause is available at:
hitp://www.gpoaccess.gov/ecfr/.

EPA-H-09-107 UNPAID FEDERAL TAX LIABILITY & FELONY CRIMINAL VIOLATION CERTIFICATION
(APR 2012)

(a) In order to meet the requirements of Sections 433 and 434 of Division E of the Consolidated
Appropriations Act, 2012 (Pub.L. 112-74) and 2013 Continuing Appropriations Resolution (Pub.L. 112-175),
and Consolidated and Further Continuing Appropriations Act, 2013 (Pub.L. 113-6), the contractor shall
provide the contracting officer a certification whereby the contractor certifies:

(i) Itis not a corporation that has been convicted (or had an officer or agent of such corporation acting on

behalf of the corporation convicted) of a felony criminal violation under any Federal law within the preceding
24 months; and
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(ii) It is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all
judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for coliecting the tax liability.

(b) Failure of the contractor to furnish a certification or provide such additional information as requested by
the Contracting Officer may render the contractor ineligible for FY2012 or FY2013 contract funding.

(c) The contractor has a continuing obligation to update the subject certification as required.

52.217-8 Option to Extend Services.

Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised
more than once, but the total extension of performance hereunder shall not exceed 6 months, The
Contracting Officer may exercise the option by written notice to the Contractor within 90 Days.

(End of clause)

52.217-9 Option to Extend the Term of the Contract.

Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within
60 days; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary notice does not

commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(¢) The total duration of this contract, including the exercise of any options under this clause, shall
not exceed 8 years.

52.232-18 Availability of Funds. Availability of Funds (Apr 1984)

Funds are not presently available for this contract. The Government’s obligation under this
contract is contingent upon the availability of appropriated funds from which payment for contract
purposes can be made. No legal liability on the part of the Government for any payment may arise
until funds are made available to the Contracting Officer for this contract and until the Contractor
receives notice of such availability, to be confirmed in writing by the Contracting Officer. (End of
clause)
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